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BIDDING REQUIREMENTS SUMMARY 

 
To All Prime Bidders (Trade Contractors): 
 
This document is intended to assist you with submitting your proposal for this project.  It is not 
intended in any way to make changes to the project specifications or drawing requirements.  
Please refer to the project documents and any future addenda for official changes. 

 
1. The Bid due date for this project is Monday, March 4, 2024 at 2:00:00 PM. (see Document 

00 11 16 – Notice Inviting Bids). 
 

2. The project is being bid as a “Multi-Prime” Construction Management project.  The categories 
included in each Bid Division are defined in Document 00 42 16 – Bid Proposal Form – 
Stipulated Sum (Multi-Prime Contract).  Trade Contractors should review their appropriate Bid 
Form in Document 00 42 16 in its entirety. 

 
3. The Construction Timeline is 110 working days.   Review this timeline carefully to ensure you 

can comply with the requirements.  Failure to complete on time would lead to liquidated 
damages per the specifications. 

 
4. The Bid Proposal Forms are to be submitted within your properly labeled and sealed bid 

proposal envelope no later than Monday, March 4, 2024 at 2:00:00 PM.  All bids must be 
signed by the bidder and submitted in sealed envelopes bearing on the outside the bidder’s 
name and address, the name of the project and the bid package number for which the bid is 
being submitted.  Bids shall be received at the District Office for Victor Elementary 
School District, located at 12219 2nd Ave, Victorville, CA 92395 then opened and read 
aloud.   

 
5. This project does require PREVAILING WAGES.  Each Trade Contractor shall comply with 

all other applicable California Labor Code requirements governing public works projects 
including, but not limited to, the payment pursuant to a wage rate not less than the prevailing 
wage rate and all other applicable law with respect to prevailing wages, regardless of any 
contractual relationship alleged to exist between the Construction Manager or any employees 
or subcontractors; compliance with apprenticeship standards; overtime pay; and certified 
payroll obligations.  The wage decision will be based upon the date the project was first 
advertised to bid (Monday, October 16, 2023).   

 
6. The following forms must be included in your sealed bid.  They are in Document 00 42 16 

Proposal Forms – Stipulated Sum (Multiple-Prime Contract).  If for some reason you do not 
have all the forms, contact Construction Manager for a replacement set: 

 
a. Signed Bid Form for your specific trade, including acknowledgement of all Addenda. 
b. Bid Bond 
c. List of Subcontractors 
d. Non-Collusion Affidavit  
e. Certification of Workers Compensation Insurance 
f. Trade Contractors Certificate – Drug Free Workplace 
g. Trade Contractors Certificate – Alcohol and Tobacco Free Campus 
h.  DVBE Certification   
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INSURANCE REQUIREMENTS 
Please note the following Insurance Requirements to be met by the Trade Contractor prior to full 
execution of its contract by District 
 
Send these insurance requirements and all attached insurance documents/samples to 
your insurance broker for immediate review and comment.  The sample documents 
include, but may not necessarily be limited to: 
 
 Insurance Requirements (See Document 00 61 13) 
 Exhibit A2 – Sample Additional Insured Endorsement with Primary Wording 
 Exhibit A3 – Sample Per Project Aggregate Limit Endorsement 
 Exhibit A4 – Sample General Liability Waiver of Subrogation Endorsement 

Exhibit A5 – Sample Workers’ Compensation Waiver of Subrogation Endorsement 
 
General Requirements 
 

A. Certificates and endorsements must reference a specific job.  (See Document 00 70 00, 
Article 12) 

B. Certificates and endorsements must be received and approved prior to the start of any 
work.  (See Document 00 70 00, Article 12) 

C. All of your subcontractors working on the job must meet the same insurance 
requirements as you, and must submit acceptable insurance documents prior to starting 
any work.  (See Document 00 70 00, Article 12) 

D. Insurance carrier must be rated A-VII or better by Best’s Key Rating Guide.  An 
exception is allowed for Workers’ Comp policies written by California State 
Compensation Fund.  (See Document 00 70 00, Article 12)  Construction Manager may 
consider other ratings which may be acceptable to Construction Manager and District. 

E. NO PAYMENTS WILL BE RELEASED UNTIL ALL INSURANCE DOCUMENTS ARE 
RECEIVED AND ACCEPTED.  (See Document 00 70 00, Article 12, Paragraph K) 

 
II. Specific Coverage Requirements  

A. General Liability coverage must be on an “Occurrence” basis.  “Claims Made” or 
“Modified Occurrence” policies are not acceptable.  (See Document 00 70 00, Article 12, 
Paragraph D) 

B. General Liability policy must provide: 
1. That the Aggregate Limit shall not be impaired except by occurrences on this 

project, and the Insurance Certificate must indicate that “Per Job Aggregate” 
applies.  (See Document 00 70 00, Article 12, Paragraph B) 

2. An Additional Insured endorsement using ISO Form CG 2010 (11/85) or its 
equivalent, if commercially available, or other form, or forms which may be 
acceptable to Construction Manager.  (See Document 00 70 00, Article 12, 
Paragraph E) 

3. A “Primary Insurance” clause as shown on the sample, except as Construction 
Manager may specifically accept otherwise.  (See Document 00 70 00, Article 12, 
Paragraph E) 

 
Where Trade Contractor’s policy excludes coverage for “Mold,” see Pollution Liability 
requirements below. 
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C. The Automobile Liability must apply to “any Auto, Hired Autos and Non-Owned Autos” 
and the Insurance Certificate must show the appropriate boxes checked.  (See 
Document 00 70 00, Article 12, Paragraph F) 

D. Workers’ Compensation policy requires a Waiver of Subrogation Endorsement.  (See 
Document 00 70 00, Article 12, Paragraph A), and Exhibit A5. 

E. A 30-day cancellation notice is required.  A 10-day notice for non-payment of premium 
is acceptable.  (See Document 00 70 00, Article 12, Paragraph J)   

F. Current policy numbers, effective and expiration dates must be shown on all Insurance 
Certificates.  

 
III Policy Limit Requirements 
 

A. General Liability Limits: (See Document 00 70 00, Article 12, Paragraph B) 
 

$1,000,000 Each Occurrence 

$1,000,000 Products / Completed Operations 

$1,000,000 Personal / Advertising Injury 

$5,000,000 General Aggregate 

Note – These limits can also be met by a combination of General Liability and 
Umbrella Liability. 

 
    Per occurrence and in the aggregate for Bodily Injury, Personal and Advertising Injury   
    and Property Damage. Policy shall include coverage for Broad Form Contractual 
    Liability and Products-Completed Operations. If Commercial General Liability Insurance    
    or other form with a general aggregate limit is used, either the general aggregate limit    
    shall apply separately to this project/location or the general aggregate limit shall be  
    twice the required occurrence limit. 

 
B. Automobile Liability Limits: (See Document 00 70 00, Article 12, Paragraph F) 
 

$1,000,000 Combined single limit per occurrence for Bodily 
Injury and Property Damage  

$3,000,000 Bodily Injury / Property Damage Combined Single 
limit when Trade Contractor or their subcontractors 
or vendors will be hauling hazardous materials, the 
auto policy shall include the MCS 90 endorsement 

 
C. Workers’ Compensation / Employers’ Liability Limits: (See Document 00 70 00, Article 

12, Paragraph A) 
 

$1,000,000 Per accident for bodily injury or disease 

Statutory Waiver of Subrogation required 

 
D. Aircraft Liability Limits: (see Document 00 70 00, Article 12, Paragraph G) 

 

$5,000,000 Per Occurrence, Including passenger liability 

$250,000 Minimum Limit for “On Hook” Liability or such other 
limit sufficient to replace the item being hoisted, 
whichever is greater 

 
    Combined single limit per accident for bodily injury & property damage. 
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E. Crane Liability Limits: (See Document 00 70 00, Article 12, Paragraph H) 
 

$2,000,000 Per Occurrence, Including passenger liability 

$250,000 Minimum Limit for “On-Hook” Liability or such other 
limit sufficient to replace the item being hosted, 
whichever is greater. 

 
F. Pollution Liability Limits: (See Document 00 70 00, Article 12, Paragraph I) 
 

$5,000,000 Per Occurrence 

Where Trade Contractor is installing mechanical systems or exterior insulation and 
finish systems, Trade Contractor shall provide Contractor’s Pollution Liability 
which includes coverage for “mold” with limits of liability of not less that $1,000,000 
per occurrence naming district, Construction Manager and Architect, and their 
respective officers, employees and agents as additional insureds including 
contractual liability coverage. 

 
G.          Builders Risk/Installation Floater: (Full Replacement of Project Value) 
 

Limits shall be for the full replacement value of the project. Coverage shall be for direct 
physical loss, including but not limited to fire, theft, water, explosion, vandalism, 
mechanical breakdown, electrical arcing, ordinance or law, and in an amount sufficient 
to cover the total value of the project, without co-insurance penalties.  Such coverage 
shall include materials, items of labor, and soft costs.   

 
 
DISABLED VETERAN BUSINESS ENTERPRISE PARTICIPATION GOALS & 
REQUIREMENTS 

 
The District has established a participation goal for DVBE’s of at least three percent (3%) per year 
of the overall dollar value of funds allocated to the District for construction and modernization 
projects.   
 
Each Trade Contractor shall certify that a good faith effort was made to include DVBE contractors 
and suppliers in the Project.   
 
 
 

 
END OF DOCUMENT
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INSTRUCTIONS FOR BIDDERS 
 
 

1. Preparation of Bid Form: The District invites bids on the form attached to be submitted at such time and 
place as is stated in the Notice Inviting Bids.  All blanks in the bid form must be appropriately filled in. 
All bids shall be submitted in sealed envelopes bearing on the outside the name of the bidder, his 
address, and the name of the project for which the bid is submitted. It is the sole responsibility of the 
bidder to see that his bid is received in proper time.  Post Office date stamp will not suffice for bid 
deadline. Any bid received after the scheduled closing time for receipt of bids will be returned to the 
bidder unopened. 

 
2. Bid Security.  Each bid must be accompanied by one of the following forms of bidder's security: (1) 

cash; (2) a cashier's check made payable to the DISTRICT; (3) a certified check made payable to the 

DISTRICT; or (4) a bidder's bond executed by a California admitted surety as defined in Code of Civil 

Procedure Section 995.120, made payable to the DISTRICT, in the form set forth in the contract 

documents.  Such bidder's security must be in an amount not less than ten percent (10%) of the 

maximum amount of such bidder's bid as a guarantee that the bidder will enter into the proposed 

contract, if the same is awarded to such bidder, and will provide the required Performance Bond and 

Payment Bond.  In the event that a bidder is awarded the contract and such bidder fails to enter into said 

contract or provide the necessary documents within five (5) calendar days after notification of the award 

of the contract to bidder, said security will be forfeited. 
 
3. Signature: The bid must be signed in the name of the bidder in permanent ink and must bear the 

signature in longhand of the person or persons duly authorized to sign the bid on behalf of the bidder.  It 

may not be stamped or otherwise reproduced. 

 

If bidder is a corporation, the legal name of the corporation shall first be set forth, together with two 

signatures:  one from the President and one from the Secretary or Assistant Secretary.  Alternatively, the 

signature of other authorized officers or agents may be affixed, if a certified copy of the resolution of 

the corporate board of directors authorizing them to do so is on file in the DISTRICT's office.  Such 

documents shall include the title of such signatories below the signature and shall bear the corporate 

seal. 
  

If bidder is a partnership, the true name of the firm shall first be set forth, together with the names of all 

persons comprising the partnership or co-partnership.  The bid must be signed by all partners 

comprising the partnership unless proof in the form of a certified copy of a statement of partnership 

acknowledging the signer to be a general partner is presented to the DISTRICT, in which case the 

general partner may sign. 

 

  Bids submitted as joint venturer must so state and be signed by each joint venturer. 

 

Bids submitted by individuals must be signed by the bidder unless an up to date power- of-attorney is on 

file in the DISTRICT office, in which case, said person may sign for the individual. 

 

The above rules also apply in the case of the use of a fictitious firm name.  In addition, however, where 

a fictitious name is used, it must be so indicated in the signature. 

 

4. Modifications: Changes in or additions to the bid form, recapitulations of the work bid upon, alternative 

proposals, or any other modification of the bid form which is not specifically called for in the contract 

documents may result in the DISTRICT's rejection of the bid as not being responsive to the Invitation to 

Bid.  No oral or telephonic modification of any bid submitted will be considered. 
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5. Erasures, Inconsistent or Illegible Bids:  The bid submitted must not contain any erasures, 

interlineations, or other corrections unless each such correction creates no inconsistency and is suitably 

authenticated by affixing in the margin immediately opposite the correction the signature or signatures 

 

 of the person or persons signing the bid.  In the event of inconsistency between words and figures in the 

bid price, words shall control figures.  In the event that the DISTRICT determines that any bid is 

unintelligible, inconsistent, or ambiguous, the DISTRICT may reject such bid as not being responsive to 

the Invitation to Bid. 
 
6. Requirements at Bid Opening:  The following documents are required to be included in the sealed bid 

at bid opening or the bid must be refused:  The Bid Form, Bid Bond, Designation of Subcontractors, and 

the Non-Collusion Affidavit (in accordance with the provisions of Section 7106 of the Public Contracts 

Code). 

 

7.  Bid Protest Procedure: A bidder may protest a bid award if he/she believes that the award is not in 

compliance with law, Board policy, or the bid specification. A protest must be filed in writing with the 

Superintendent or designee within five working days after receipt of notification of the contract award 

and shall include all documents supporting or justifying the protest. A bidder's failure to file the protest 

documents in a timely manner shall constitute a waiver of his/her right to protest the award of the 

contract.  

 

8. Examinations of Site and Contract Documents: Each bidder shall visit the site of the proposed work and 

fully acquaint himself with the conditions relating to the construction and labor so that he may fully 

understand the facilities, difficulties, and restrictions attending the execution of the work under the 

contract. Bidders shall thoroughly examine and be familiar with the drawings and specifications. The 

failure or omission of any bidder to receive or examine any Contract Document, form, instrument, 

addendum, or other document or to visit the site and acquaint himself with conditions there existing 

shall in no way relieve any bidder from any obligation with respect to his bid or to the contract. The 

submission of a bid shall be taken as prima facie evidence of compliance with this section. Bidders shall 

not, at any time after submission of the bid, dispute, complain, or assert that there were any 

misunderstandings with regard to the nature or amount of work to be done. 
 
 
9. WITHDRAWAL OF BIDS: Any bid may be withdrawn, either personally or by written request, at any 

time prior to the scheduled closing time for receipt of bids.  The bid security for bids withdrawn prior to 

the scheduled closing time for receipt of bids, in accordance with this paragraph, shall be returned upon 

demand therefore. 

 

No bidder may withdraw any bid for a period of sixty (60) calendar days after the date set for the 

opening of bids. 

 

10. Agreements and Bonds:  The Agreement form which the successful bidder, as CONTRACTOR, will be 

required to execute, and the form of the bonds which such CONTRACTOR will be required to furnish, 

are included in the contract documents and should be carefully examined by the bidder.  Both Payment 

bond and Performance Bond, each in an amount of one hundred percent (100%) of the amount of the 

contract will also be required if the bid is $25,000.00 or more. 
 
11. Interpretation of Plans and Documents: If any person contemplating submitting a bid for the proposed 

contract is in doubt as to the true meaning of any part of the drawings, specifications, or other Contract 
Documents, or finds discrepancies in, or omissions from the drawings and specifications, he may submit 
to the District a written request for an interpretation or correction thereof. The person submitting the 
request will be responsible for its prompt delivery. Any interpretation or correction of the contract 
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documents will be made only by Addendum duly issued and a copy of such addendum will be 
mailed or delivered to each person Information for Bidders receiving a set of contract documents.  
No person is authorized to make any oral interpretation of any provision in the Contract Documents to 
any bidder, and no bidder is authorized to rely on any such unauthorized oral interpretation.  If 
discrepancies on drawings, specifications or elsewhere in the Contract Documents are not covered by 
addenda, bidder shall include in their bid methods of construction and materials for the higher quality 
and complete assembly.  Each request for clarification shall be submitted in writing, via email, to only 
the following persons: 

 
 TO:   Erickson-Hall Construction Company, Abdjul Najjar –  anajjar@ericksonhall.com. 
 

 Each transmitted request shall contain the name of the person and/or firm filing the request, address, 
telephone, and fax number, Specifications and/or Drawing number.  Bidder is responsible for the 
legibility of hand written requests.  Pre-bid clarification request shall be filed a minimum of four (4) 
days prior to bid opening.  Requests received less than four (4) days before bid opening may not be 
considered or responded to.  A written response to timely pre-bid clarifications requests which 
materially affects the bidders price will be made by Addendum issued by the District not less than 
seventy-two (72) hours prior to bid opening. 

 
12. Bidders Interested in More Than One Bid: No person, firm or corporation shall be allowed to make, or 

file, or be interested in more than one bid for the same work unless alternate bids are specifically called 
for. A person, firm, or corporation that has submitted to a sub-proposal to a bidder, or that has quoted 
prices of materials to a bidder, is not thereby disqualified from submitting a sub-proposal or quoting 
prices to other bidders or making a prime proposal. 

 
13. Award of Contract: The DISTRICT reserves the right to reject any or all bids, or to waive any 

irregularities or informalities in any bids or in the bidding.  The award of the contract, if made by the 

DISTRICT, will be by action of the governing board and to the lowest responsible and responsive 

bidder therefore from among those bidders responsive to the call for bids.  In the event an award is made 

to bidder, and such bidder fails or refuses to execute the contract and provide the required documents 

within five (5) calendar days after notification of the award of the contract to bidder, the DISTRICT 

may award the contract to the next lowest responsible and responsive bidder or release all bidders.  

Each bid must conform and be responsive to the contract documents as defined in the General 

Conditions. 

 

14. Prices:  All prices must be valid for the duration of contract. 

 

15. Evidence of Responsibility.  Upon the request of the DISTRICT, a bidder whose bid is under 

consideration for the award of the contract shall submit promptly to the DISTRICT satisfactory 

evidence showing the bidder's financial resources, surety and insurance claims experience, construction 

experience, completion ability, workload, organization available for the performance of the contract, 

and other factors pertinent to a project of the scope involved. 

 

16. Listing Subcontractors:  Each bidder shall submit with his bid, on the form furnished with the contract 

documents, a list of the names and locations of the places of business of each subcontractor who will 

perform work or labor or render service to the bidder in or about the project, or a subcontractor who 

under subcontract to the bidder, specially fabricates and installs a portion of the work, in an amount in 

excess of one-half of 1 percent of the bidder's total bid as required by the Subletting and Subcontracting 

Fair Practices Act (Public Contract Code Section 4100, et. seq.).  If alternate bids are called for and the 

bidder intends to use different or additional subcontractors, a separate list of subcontractors must be 

submitted for each such alternate. 

 

mailto:anajjar@ericksonhall.com
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17. Workers' Compensation:  In accordance with the provisions of Labor Code Section 3700, the successful 

bidder as the CONTRACTOR shall secure payment of compensation to all employees.  The 

CONTRACTOR shall sign and file with the DISTRICT the following certificate prior to performing the 

work under this contract:  "I am aware of the provisions of Section 3700 of the Labor Code, which 

requires every employer to be insured against liability for workers' compensation or to undertake self-

insurance in accordance with the provisions of that code, and I will comply with such provisions before 

commencing the performance of the work of this contract."  The form of such certificate is included as a 

part of the contract documents. 

 

18. Anti-Discrimination.  It is the policy of the DISTRICT that in connection with all work performed under 

contracts, there be no discrimination against any prospective or active employee engaged in the work 

because of race, color, ancestry, national origin, religious creed, sex, age, or marital status.  The 

CONTRACTOR agrees to comply with applicable federal and California laws, including, but not 

limited to, the California Fair Employment and Housing Act, beginning with Government Code section 

12900 and Labor Code section 1735.  In addition, the CONTRACTOR agrees to require like 

compliance by any subcontractors employed on the work by such CONTRACTOR. 

 

19. Hold Harmless.  CONTRACTOR shall defend, indemnify and hold harmless DISTRICT, Inspector, the 

State of California and their officers, employees, agents and independent contractors from all  

 liabilities, claims, actions, liens, judgments, demands, damages, losses, costs or expenses of any kind 

arising from death, personal injury, property damage or other cause based or asserted upon any act, 

omission, or breach connected with or arising from the progress of Work or performance of service 

under this Agreement or the Contract Documents.  As part of this indemnity, CONTRACTOR shall 

protect and defend, at its own expense, DISTRICT, Inspector, the State of California and their officers, 

employees, agents and independent contractors from any legal action including attorneys fees or other 

proceeding based upon such act, omission, or breach. 

 

Furthermore, CONTRACTOR agrees to and does hereby defend, indemnify and hold harmless 

DISTRICT, Inspector, the State of California and their officers, employees, agents and independent 

contractors from every claim or demand made, and every liability, loss, damage, expense or attorneys 

fees of any nature whatsoever, which may be incurred by reason of: 

 

(a) Liability for (1) death or bodily injury to persons; (2) damage or injury to, loss (including theft), 

or loss of use of, any property; (3) any failure or alleged failure to comply with any provision of 

law or the Contract Documents; or (4) any other loss, damage or expense, sustained by any 

person, firm or corporation or in connection with the Work called for in this Agreement or the 

Contract Documents, except for liability resulting from the sole or active negligence, or the 

willful misconduct of the DISTRICT. 

 

(b) Any bodily injury to or death of persons or damage to property caused by any act, omission or 

breach of CONTRACTOR or any person, firm or corporation employed by CONTRACTOR, 

either directly or by independent contract, including all damages or injury  to, loss (including 

theft), or loss of use of, any property, sustained by any person, firm or corporation, including 

the DISTRICT, arising out of or in any way connected with Work covered by this Agreement or 

the Contract Documents, whether said injury or damage occurs either on or off DISTRICT 

property, but not for any loss, injury, death or damages caused by the sole or active negligence 

or willful misconduct of the DISTRICT. 

 

(c) Any dispute between CONTRACTOR and CONTRACTOR's subcontractors/supplies/sureties, 

including, but not limited to, any stop notice actions. 
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CONTRACTOR, at its own expense, cost, and risk, shall defend any and all claims, actions, 

suits, or other proceedings that may be brought or instituted against the DISTRICT, its officers, 

agents or employees, on any such claim or liability, and shall pay or satisfy any judgment that 

may be rendered against the DISTRICT, its officers, agents or employees in any action, suit or 

other proceedings as a result thereof. 

 

20. Preference for Materials, One Product Specified:  Unless the plans and specifications state that no 

substitution is permitted, whenever the contract documents indicate any specific article, device, 

equipment, product, material, fixture, patented process, form, method, construction, or any specific 

name, make, trade name, or catalog number, with or without the words, “or equal,” such specification 

shall be read as if the language “or equal” is incorporated. 

 

21. Communication:  The CONTRACTOR must provide a Supervisor available on the work site at all times 

who can understand and communicate with all Victor Elementary School District Supervisors and/or 

District’s Construction Manager, Erickson-Hall Construction Co. 

 

22. Disqualification of Bidders and Proposals.  More than one proposal for the same work from any 

individual, firm, partnership, corporation, or association under the same or different names will not be 

accepted; and reasonable grounds for believing that any bidder is interested in more than one proposal 

for the work will be cause for rejecting all proposals in which such bidder is interested and the bidder 

will forfeit their bid security to the DISTRICT. 

 

23. Unbalanced or Altered Bids.  Proposals in which the prices are obviously unbalanced, and those which 

are incomplete or show any alteration of form, or contain any additions or conditional or alternate bids  

that are not called for or otherwise permitted, may be rejected.  A proposal on which the signature of the 

bidder has been omitted may be rejected. 

 

24. Non-collusion Affidavit: Public Contract Code Section 7106 requires bidders to submit an affidavit of 

non-collusion with their bids.  This form is included with the bid package and must be signed and dated 

by the bidder and each subcontractor under penalty of perjury. 

   

25. Wage Rates, Travel and Subsistence. 

   

(a) Pursuant to Labor Code Sections 1770 et. seq., the website, 

www.dir.ca.gov/dlsr.PWD/SOUTHERN.html is available to obtain the general prevailing rate 

of per diem wages and the general prevailing rate for holiday work and overtime work in the 

locality in which this public work is to be performed for each craft, classification, or type of 

worker needed to execute this contract and copies will be made available to any interested party 

on request.  The CONTRACTOR shall obtain his/her own copies of the above referenced 

prevailing wage sheets from the Director of the Department of Industrial Relations and post a 

copy of such wage rates at the site. 

 

(b) Holiday and overtime work, when permitted by law, shall be paid for at a rate of at least one 

and one-half (1 ½) times the above. 

 

(c) These per diem rates, including holiday and overtime work, and employer payments for health 

and welfare, pension, vacation, and similar purposes, are on file at the administrative office of 

the DISTRICT, located as noted above.  It shall be mandatory upon the CONTRACTOR to 

whom the contract is awarded, and upon any subcontractor under such CONTRACTOR, to pay 

not less than the said specified rates to all workers employed by them in the execution of the 

contract. 

http://www.dir.ca.gov/dlsr.PWD/SOUTHERN.html
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26. No Telephone or Facsimile Availability.  No telephone or facsimile machine will be available to bidders 

on the DISTRICT premises at any time. 

 
27. ADDENDA AND CHANGE ORDERS: All Addenda and Change Orders shall comply with all 

requirements of Title 24, Article 1, Chapter 4, 4-338. 
 

28. Obtaining Bidding Documents.  Bidding Documents, may be obtained from: 

Victor Elementary School District – Website http://vesd.net / Departments / Business Services / Facility 

Planning.   

OR 

District’s Construction Manager, Erickson Hall Construction Company contact Abdull Najjar at 

anajjar@ericksonhall.com 

Bidder shall utilize a complete set of Bidding Documents in preparing a bid.  The failure or omission of 

bidder to receive any Bidding Document, form, instrument, Addendum, or other document shall not 

relieve bidder from any obligations with respect to the bid and/or Contract. 
 
 

29.  Disabled Veterans Business Enterprise (DVBE) Requirements:  

 

In accordance with Education Code Section 17076.11 the District has a DVBE participation goal of 3% 

per year of the overall dollar amount of state funds allocated to the District. 

Each Trade Contractor shall certify that a good faith effort was made to include DVBE contractors and 

suppliers in the Project.   
 

 

 

http://vesd.net/


NOTICE TO CONTRACTORS CALLING FOR BIDS 
 
School District:            Victor Elementary School District 
Bid Deadline:               2:00:00 p.m. of the 4th day of March 2024 
Bid No:                       24-008 
Place of Bid Receipt:   Victor Elementary School District 
                        12219 2nd Ave 
                        Victorville, CA 92395 

    
                                    Park View HVAC Improvements 

NOTICE IS HEREBY GIVEN that the above-named School District of San Bernardino County California, 
acting by and through its Governing Board, hereinafter referred to as “DISTRICT”, will receive up to, but 
not later than the above stated time, sealed bids for the award of a contract for the construction of the below 
listed Bid Packages:  
 
     Contractor’s License Class, Required  
Bid Package #3 – HVAC                    C20 
Bid Package #4 – General Construction   B 
 
*Where more than one license is listed, prime contractor must hold at least one license. Scope of 
work that includes other sub specialties, must be subcontracted to a specialty contractor holding 
required license, as required by CSLB.  
 
Prequalification of Bidders:  Bids will not be accepted if a Contractor has not been prequalified where 
prequalification is required.  Prequalification is required for all prime bidders.  If this project includes work 
that will be performed by mechanical, electrical, or plumbing (“MEP”) subcontractors (contractors that hold 
C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43 or C-46 licenses), such MEP subcontractors 
must also be prequalified. A list of prequalified MEP subcontractors will be made available by the District 
to all bidders at least five business days prior to the bid opening date. It is the responsibility of the bidder to 
ensure that all MEP subcontractors holding any of the licenses listed above are properly prequalified before 
submitting a bid. This prequalification requirements applies even if the subcontractor will perform or is 
designated to perform, work that does not require one of the licenses listed above, but the subcontractor 
holds one of the licenses listed above. Prequalification documents are available from Quality Bidders at 
https://www.qualitybidders.com/users/sign_up . Prequalification documents must be submitted by 
February 16, 2024 but not less than Ten (10) business days prior to bid opening date.  Contractors will be 
notified by email of their prequalification rating within a reasonable period of time after submission of their 
prequalification documents. 
 
Bids shall be received in the place identified above. Those bids timely received shall be opened and publicly 
read aloud at the above-stated time and place.  
 
There will be a mandatory Pre-Bid Conference at Park View Preparatory School of 21st Century Learning 
(project site) located at 13427 Cahuenga Rd, Victorville, CA 92392, on February 13, 2024 at 10:00 AM.  No 
interpretations or clarifications of contract documents will be made at this time. 

This project is a CM/Multi-Prime project, with Erickson-Hall Construction Co. acting as the District’s 
Construction Manager.  Any questions regarding the project, the job walk, or the bid process should be 
directed to Erickson-Hall, attention:  Abdull Najjar, telephone number (760) 415-7616, or email:  
anajjar@ericksonhall.com.   
 
Plans may be obtained after October 16, 2023, from Erickson-Hall Construction Company telephone (760) 
796-7700, contact Abdull Najjar at anajjar@ericksonhall.com.  The project documents will be available: by 
contacting Abdull Najjar at anajjar@ericksonhall.com and 
www.ericksonhall.com Click on “ Current Bids” and 

https://www.qualitybidders.com/users/sign_up
mailto:anajjar@ericksonhall.com
mailto:anajjar@ericksonhall.com
mailto:anajjar@ericksonhall.com
http://www.ericksonhall.com/


https://www.vesd.net/departments/administrative_services/purchasing . There will be no refunds for plans 
purchased for bidding. Should you have any questions please contact Abdull Najjar with Erickson-Hall 
Construction Co – anajjar@ericksonhall.com  
 
Each bidder shall be a licensed contractor pursuant to the California Business and Professions Code, and 
be licensed to perform the work called for in the Contract Documents.  The successful bidder must possess 
a valid and active Class License(s) at the time of award and throughout the duration of this Contract.  The 
Contractor’s California State License number shall be clearly stated on the bidder’s proposal.  
Subcontractors shall be licensed pursuant to California law for the trades necessary to perform the Work 
called for in the Contract Documents. 
 
The District has obtained from the Director of the Department of Industrial Relations the general prevailing 
rate of per diem wages and the general prevailing rate for holiday and overtime work in the locality in which 
this work is to be performed for each craft, classification or type of worker needed to execute the Contract.  
These per diem rates, including holiday and overtime work, as well as employer payments for health and 
welfare, pension, vacation, and similar purposes, are on file at the District, and are also available from the 
Director of the Department of Industrial Relations.  Pursuant to California Labor Code Sections 1720 et 
seq., it shall be mandatory upon the Contractor to whom the Contract is awarded, and upon any 
subcontractor under such Contractor, to pay not less than the said specified rates to all workers employed 
by them in the execution of the Contract.  Current Prevailing Wage Determinations are available at:  
http://www.dir.ca.gov/Public-Works/Prevailing-Wage.html 

 
All contractors must comply with requires of SB854 regarding prevailing wage determinations and are 
notified herein that:  No contractor or subcontractor may be listed on a bid proposal for a public works 
project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations 
pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only 
under Labor Code section 1771.1(a)]. 
 
No contractor or subcontractor may be awarded a contract for public work on a public works project 
(awarded on or after April 1, 2015) unless registered with the Department of Industrial Relations pursuant 
to Labor Code section 1725.5. 
 
This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. 
 
All work must be completed as specified as the time allotted in the contract agreement for duration, including 
updates and revisions as made by the Construction Manager. Time is of the essence. Failure to complete 
the Work within the time set forth herein will result in the imposition of liquidated damages for each day of 
delay, in the amount set forth in the Contract Documents. 
 
Each bid must conform and be responsive to the contract documents. Each bidder agrees that if its bid is 
accepted, it shall perform not less than 25% of the work.  
 
Each bidder shall submit, on the form furnished with the contract documents, a list of the proposed 
subcontractors on this project as required by the Subletting and Subcontracting Fair Practices Act. Public 
Contract Code Section 4100 et seq.  
 
In accordance with California Public Contract Code Section 22300, the District will permit the substitution 
of securities for any moneys withheld by the District to ensure performance under the Contract. At the 
request and expense of the Contractor, securities equivalent to the amount withheld shall be deposited with 
the District, or with a state or federally chartered bank as the escrow agent, who shall then pay such moneys 
to the Contractor. Upon satisfactory completion of the Contract, the securities shall be returned to the 
Contractor. 

 
Each bidder’s bid must be accompanied by one of the following forms of bidder’s security: (1) cash; (2) a 
cashier’s check made payable to the District; (3) a certified check made payable to the District; or (4) a 
bidder’s bond executed by a California admitted surety as defined in Code of Civil Procedure Section 

https://www.vesd.net/departments/administrative_services/purchasing
mailto:anajjar@ericksonhall.com
http://www.dir.ca.gov/Public-Works/Prevailing-Wage.html


995.120, made payable to the District in the form set forth in the Contract Documents.  Such bidder’s 
security must be in an amount not less than ten percent (10%) of the maximum amount of bid as a 
guarantee that the bidder will enter into the proposed Contract, if the same is awarded to such bidder, and 
will provide the required Performance and Payment Bonds, insurance certificates (or OCIP required 
documents) and any other required documents.  In the event of failure to enter into said Contract or provide 
the necessary documents, said security will be forfeited. 
 
The DISTRICT reserves the right to reject any or all bids or to waive any irregularities or informalities in any 
bids or in the bidding.  
 
No bidder may withdraw any bid for a period of ninety (90) calendar days after the date set for the opening 
of bids.  
 
Separate payment and performance bonds, each in an amount equal to 100% of the total Contract amount, 
are required, and shall be provided to the District prior to execution of the Contract and shall be in the form 
set forth in the Contract Documents. 

 
All bonds (Bid, Performance, and Payment) must be issued by a California admitted surety as defined in 
California Code of Civil Procedure Section 995.120.  

 
Where applicable, bidders must meet the requirements set forth in Public Contract Code Section 10115 et 
seq., Military and Veterans Code Section 999 et seq. and California Code of Regulations, Title 2, Section 
1896.60 et seq. regarding Disabled Veteran Business Enterprise (“DVBE”) Programs.  Forms are included 
in this Bid Package. 

 
Any request for substitutions pursuant to Public Contracts Code Section 3400 must be made at the time of 
Bid on the Substitution Request form set forth in the Contract Documents and included with the bid. 

 
No telephone or facsimile machine will be available to bidders on the District premises at any time. 

 
It is each bidder’s sole responsibility to ensure its bid is timely delivered and received at the location 
designated as specified above.  Any bid received at the designated location after the scheduled closing 
time for receipt of bids shall be returned to the bidder unopened. 

 
 
VICTOR ELEMENTARY SCHOOL DISTRICT 
 
By: Governing Board 
 
Published:   Daily Press 
                      February 1, 2024 
                      February 8, 2024 
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CHECKLIST OF MANDATORY BID FORMS 

(For Contractor’s use and reference only.  Additional documents may be required so bidders 

should carefully review all Contract Documents and Bid Documents) 

 

❑ Bid Form 

❑ Designation of Subcontractors 

❑ Bid Bond (or Bid Guarantee form if Security is other than Bid Bond) 

❑ Non-Collusion Affidavit 

❑ Acknowledgment of Bidding Practices Regarding Indemnity 

❑ Contractor's Certificate Regarding Workers Compensation 

❑ Contractor’s Certificate Regarding Alcoholic Beverage and Tobacco-Free 

Campus Policy 

❑ Contractor’s Certificate Regarding Drug-Free Work Place 

❑ DVBE Participation Statement 

❑ Statement of Experience 

❑ Substitution Request Form (If Substitution Request Form is not submitted 

then NO Substitutions will be allowed after the bids are opened) 

 

 

 

 

 

 

 

 

 

 



 

PRE-BID CLARIFICATION FORM (For Contractor’s Use) 

  

PROJECT NAME:  Park View HVAC Improvements 

PROJECT NUMBER:  24-008 

TO: 

Abdull Najjar – 

anajjar@ericksonhall.com EMAIL: 

_______________ &  

_______________ 

    

DATE:   

FROM:  EMAIL:  

DOCUMENT/DIVISION 

NUMBER:  

DRAWING 

NUMBER:  

    

REQUESTED CLARIFICATION: 

 

RESPONSE TO CLARIFICATION: 

 

Attach additional numbered sheets as necessary; however, only one (1) request shall be contained on each 

submitted form 
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BID PROPOSAL FORM 
Park View HVAC Improvements 

BID Number [24-008] 
 

Bid Package #_________, _________________     (name of package(s)) 
 

PROPOSAL DUE DATE: ___________________(fill in based on Notice Inviting Bids) 
TIME: 2:00:00 PM 
 
LOCATION: Victor Elementary School District 

 12219 2nd Ave 
 Victorville, CA  92395 
 

 
 
BIDDER’S FIRM NAME: 
 

____________________________________________________ 
 
 

____________________________________________________  
Address 

 
____________________________________________________  

City/State/Zip Code 
 

____________________________________________________  
Telephone/Fax 

 
____________________________________________________  

DIR #: 
 

____________________________________________________  
 
 

License #:           License Type      
 
 
 
 

 
Has Trade Contractor Been Prequalified if required?  Yes   No   
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A. BID DIVISION 

Bidder agrees to furnish all labor, materials, equipment and services as required to 
satisfactorily complete all work for Bid Package #_              ____(insert bid package 
number) herein described as required for the construction and completion of the Park 
View HVAC Improvements, all in accordance with the Drawings and Specifications as 
prepared by WestGroup Designs; and this Bid Form. 

B. BID PRICE 

All work required by the foregoing documents will be accomplished for the Lump Sum Bid  
price of : 
Work included for Park View Prep DSA A#04-122083  

____________________________________________________ 

                                                                                              Dollars 

 

($                        ) 

Allowance Amount  

                                                                                              Dollars ($                        ) 

For a Total Bid in the Amount of: 
 

 
_____________________                  Dollars ($____________ ).  
(Including Allowance. Show amount in both words and figures.  In case of discrepancy, 
amount shown in words will govern.) 

The Lump Sum Price above INCLUDES all applicable sales and/or use taxes, all 
insurance premiums required to meet the Insurance Requirements of the Contract 
Documents, and all Allowance Costs identified in Section I of this Bid Division and all 
addenda (if applicable).  All premiums for a Performance Bond and a Labor and 
Material Payment Bond in the sum of one hundred percent of the Contract Sum are 
also to be included. 
 

C. ALLOWANCES 
 

The Bidder includes the following Allowances in the total Lump Sum Amount of the Base 
Bid for this Bid Division.  Further to Section 01 21 00 in the General Requirements, the 
following Allowance amounts will be used to complete future work on a lump sum 
negotiated basis or time and material basis as directed by the District.  The trade 
contractor will be allowed mark-up (in accordance with Document 00 70 00) on the cost of 
installation and materials less applicable discounts, applicable taxes, delivery to the site, 
unloading, handling.  All other costs associated with completing the work described in the 
Allowance are included in the base bid but outside the Allowance amount. The allowance 
amount will be reduced as work is completed.  Unused allowance amounts will be 
deducted from each contract, as appropriate, by change order. 

ALLOWANCES: 

The undersigned, by initialing below, acknowledges that Construction Allowances as 
indicated in Section 01 21 00 are included in the Total Bid above.  
 
Acknowledgement of Allowances _________ 

Initial 
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D. PROPOSAL REQUIREMENTS 

Bidder agrees that if written notice of the acceptance of this bid is mailed or delivered to 
the undersigned within 90 days after the Bid Opening Date, or any time thereafter before 
it is withdrawn, the undersigned execute the contract.  Performance Bond and Labor and 
Material Payment Bond and the appropriate insurance certificates will be delivered to the 
Construction Manager at the time of execution of the Contract.  Failure to execute the 
Contract and deliver the required Bonds and Insurance Certificates within five (5) days 
after receipt of Notice of Award shall be considered a default under the obligation of the 
Bid Bond. 
 

E. ADDENDA 

The above price includes all stipulations and requirements of the following listed Addenda 
which have been received and accepted by the undersigned. 
    

Addendum No. _________ dated ____________ 
  
Addendum No. _________ dated ____________ 
  
Addendum No. _________ dated ____________ 
 
Addendum No. _________ dated ____________ 
 

F. MILESTONE SCHEDULE DATES 

The Contract Documents include the Park View HVAC Improvements PRELIMINARY 
SCHEDULE.  This schedule is preliminary and is intended to show the project duration 
and general sequence of activities.  Trade Contractor shall participate and cooperate in 
the continuing development of the Schedule, to provide information for the scheduling of 
the times and sequence of operations required for its work to meet the Project’s overall 
schedule requirements, to continuously monitor the Project Schedule so as to be fully 
familiar with the timing, phasing and sequence of operations of Trade Contractor work and 
of other work on the Project, and to execute its work in accordance with the requirements 
of the Project Schedule including any subsequent revisions. 
 

Acknowledgement of Preliminary Schedule                                               ________ Initial                                                                                                                       
 

G. SUBCONTRACTORS  

Each Bidder shall list in the Bid Proposal Form all first-tier Subcontractors that will perform 
work, or render such services as defined in the Bid Proposal Form, the value of which 
exceeds one-half of one percent (.5%) of Trade Contractor’s Bid Amount.     

The Bid Proposal Form contains spaces for the following information when listing 
Subcontractors:  (1) Work Activity; (2) Name of Subcontractor; (3) City of Subcontractor’s 
business location and (4) License Number.  The failure to list, on the Bid Proposal Form, 
any one of the items set forth above will result in the District treating the Bid as if no 
Subcontractor was listed for the Work Activity and Bidder will thereby represent to the 
District that bidder agrees that it is fully qualified to perform that portion of the Work and 
shall perform that Work Activity. 

No contractor or subcontractor, regardless of tier, may be listed on a bid for, or  
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engage in the performance of, any portion of this project, unless registered with the 
Department of Industrial Relations pursuant to Labor Code section 1725.5 and  
1771.1. https://efiling.dir.ca.gov/PWCR/.  
 

NOTE: This Bid Proposal must bear the written signature of the Bidder. 
 
a. If the Bidder is an individual doing business under a name other than his own name, the 

Bid Proposal must so state, giving the address of the individual. 
b. If the Bidder is a Partnership, the Bid Proposal must so state, setting for the names and 

addresses of all Partners, and must be signed by a Partner so designated as such. 
c. If the Bidder is a Corporation, the Bid Proposal must be signed by a duly authorized officer 

or agent of such Corporation. 

The undersigned has submitted within this Bid Form the properly executed: 

• List of Subcontractors 

• Acknowledgement of PCS Schedule 

• Acknowledgement of Allowances 

• Non-Collusion Affidavit 

• Workers’ Compensation Certification  

• California Bid Bond or Bid Security 

• DVBE Certificate 

• Trade Contractors Certificate – Drug Free Workplace 

• Trade Contractors Certificate – Alcohol and Tobacco Free Campus 
 
Trade Contractor __________________________________ 

 

Signature __________________________________ 

Address __________________________________ 

Contractor’s License No.  __________________________________ 

Classification(s)  __________________________________ 

Expiration Date __________________________________ 

DIR # __________________________________ 

 

 

Dated this ________ day of __________________, 20______. 

https://efiling.dir.ca.gov/PWCR/
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DESIGNATION OF SUBCONTRACTORS 

 

 

 In compliance with the Subletting and Subcontracting Fair Practices Act (California Public 

Contract Code Sections 4100 et. seq.,) and any amendments thereof, each bidder shall set forth below:  (a) 

the name and location of the place of business of each subcontractor who will perform work or labor or 

render service to the prime contractor, who will perform work or labor or work or improvement to be 

performed under this contract, or a subcontractor under subcontract to the prime contractor, specially 

fabricates and installs a portion of the work or improvements according to detailed drawings contained in 

the plans and specifications in an amount in excess of one-half of one percent of the prime contractor's 

total bid; and (b) the portion and description of the work which will be done by each subcontractor under 

this Act.  The prime contractor shall list only one subcontractor for each such portion as is defined by the 

prime contractor in this bid. 

 

 If a prime contractor fails to specify a subcontractor, or if a prime contractor specifies more than 

one subcontractor for the same portion of work to be performed under the contract in excess of one-half 

of one percent of the prime contractor's total bid, the CONTRACTOR shall be deemed to have agreed 

that the CONTRACTOR is fully qualified to perform that portion, and that the CONTRACTOR alone 

shall perform that portion. 

 

 No prime contractor whose bid is accepted shall (a) substitute any subcontractor, (b) permit any 

subcontractor to be voluntarily assigned or transferred or allow the relevant portion of the work to be 

performed by anyone other than the original subcontractor listed in the original bid, or (c) sublet or 

subcontract any portion of the work in excess of one-half of one percent of the prime contractor's total bid 

where the original bid did not designate a subcontractor, except as authorized in the Subletting and 

Subcontracting Fair Practices Act.   

 

 Subletting or subcontracting of any portion of the work in excess of one-half of one percent of the 

prime contractor's total bid where no subcontractor was designated in the original bid shall only be 

permitted in cases of public emergency or necessity, and then only after a finding, reduced to writing as a 

public record, of the authority awarding this contract setting forth the facts constituting the emergency or 

necessity. 

 

 

 

NOTE: If alternate bids are called for and bidder intends to use different or additional subcontractors on 

the alternates, a separate list of subcontractors must be provided for each such alternate. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 2 of 2 

Park View HVAC Improvements                   Designation of Subcontractors 

Victor Elementary School District  Page 2 

 

 
DESIGNATION OF SUBCONTRACTORS FORM 

 

 

Description & Portion 

of Work 

Name of Subcontractor Location & Place of Business License 

Number 

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

 

DATED:           

      Proper Name of Bidder 

 

        By:       

            

            

      (Signature of Bidder) 

 

 

           Address:       
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BID BOND 

 

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned,  

 

__________________________________________________(hereafter called "Principal"), and ____________________ 

 

       (hereafter called "Surety"), are hereby held and firmly bound  

 

unto the Victor Elementary School District (hereafter called "Owner") in the sum of ($       

 

   ) for the payment of which, well and truly to be made, we hereby jointly and severally bind ourselves,  

 

successors, and assigns. 

 

 

 SIGNED this    day of         , 20   . 

  

 The condition of the above obligation is such that whereas the Principal has submitted to the Owner a certain Bid, 

attached hereto and hereby made a part hereof, to enter into a contract in writing for the Park View HVAC Improvements. 

 

 NOW, THEREFORE, 

  a. If said Bid is rejected, or 

  b. If said Bid is accepted and the Principal executes and delivers a contract or the attached Agreement 

form within five (5) days after acceptance (properly completed in accordance with said Bid), and 

furnishes bonds for his faithful performance of said Contract and for payment of all persons performing 

labor or furnishing materials in connection therewith,  

 

Then this obligation shall be void; otherwise, the same shall remain in force and effect. 

  

 Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration, or addition to the 

terms of the contract, or the call for bids, or the work to be performed thereunder, or the specifications accompanying the same, 

shall in anyway affect its obligation under this bond, and it does hereby waive notice of any such change, extension of time, 

alteration, or addition to the terms of said contract, or the call for bids, or the work, or to the specifications. 

 

 

 In the event suit is brought upon this bond by the DISTRICT and judgment is recovered, the Surety shall pay all costs 

incurred by the DISTRICT in such suit, including without limitation, attorneys’ fees to be fixed by the court. 

 

 

 IN WITNESS WHEREOF, Principal and Surety have hereunto set their hands and seals, and such of them as are 

corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, on the 

day and year first set forth above. 

    PRINCIPAL:                                                                                

 

                                                                                      

ATTEST: (if individual, two witnesses are required) 

 

By:                                                                By:                                                               

 

Title:                                                             Title:                                                            

 

ATTEST: (if corporation) 

 

By:                                                               

 

Title:                                                           

  

(Corporate Seal) 
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      SURETY:                                                                                

         

                                                                                       

 

 

ATTEST: (if individual, two witnesses are required) 

 

 

By:                                                                By:                                                               

 

Title:                                                             Title:                                                            

 (Corporate Seal) 

 

 

 

 

 

 

 

IMPORTANT: 

 

Surety companies executing bonds must possess a certificate of authority from the California Insurance Commissioner authorizing 

them to write surety insurance defined in California Insurance Code Section 105, and if the work or project is financed, in whole or 

in part, with federal, grant, or loan funds, it must also appear on the Treasury Department's most current list (Circular 570 as 

amended). 

 

 

THIS IS A REQUIRED FORM. 

 

Any claims under this bond may be addressed to: 

 

(Name and Address of Surety) 

 

_____________________________________________________________________________ 

 

_____________________________________________________________________________ 

 

_____________________________________________________________________________ 

 

 

(Name and Address of agent or representative for service of process in California if different from above) 

 

_____________________________________________________________________________ 

 

_____________________________________________________________________________ 

 

_____________________________________________________________________________ 

 

 

 (Telephone Number of Surety and agent or representative for service of process in California).     

 

_____________________________________________________________________________ 

 

_____________________________________________________________________________ 
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NONCOLLUSION AFFIDAVIT 

(Prime Bidder) 

 

STATE OF CALIFORNIA 

 

County of       being first duly sworn, deposes and says that he/she  

 

Is       of       , 

  (Title)     (Name of Bidder) 

 

the party making the foregoing bid; that the bid is not made in the interest of, or on behalf of, any 

undisclosed person, partnership, company, association, organization, or corporation; that the bid is 

genuine and not collusive or sham; that the bidder has not directly or indirectly colluded, conspired, 

connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from 

bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, 

communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix 

any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any 

advantage against the public body awarding the contract of anyone interested in the proposed contract; 

that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, 

submitted his or her price or any breakdown thereof, or the contents thereof, or divulged information of 

date relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member of agent thereof to effectuate a collusive or 

sham bid. 

 

 

     

 Company:   _____________________________ 

 Name:   _____________________________ 

 Title:   _____________________________ 

 

 Signature:  _____________________________ 

 Date:   _____________________________ 
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ACKNOWLEDGMENT OF BIDDING PRACTICES 

REGARDING INDEMNITY 

 

 

TO: VICTOR ELEMENTARY SCHOOL DISTRICT 

 12219 2nd Ave 

 Victorville, California 92395 

 

 

RE: Park View HVAC Improvements #24-008 

 

 

Please be advised that with respect to the above-referenced PROJECT the undersigned 

CONTRACTOR on behalf of itself and all subcontractors hereby waives the benefits and 

protection of Labor Code Section 3864, which provides: 

 

"If an action as provided in this chapter is prosecuted by the 

employee, the employer, or both jointly against the third person 

results in judgment against such third person, the employer shall 

have no liability to reimburse or hold such third person harmless 

on such judgment or settlement in the absence of a written 

agreement to do so executed prior to the injury." 

 

This Agreement has been signed by an authorized representative of the contracting party and shall 

be binding upon its successors and assignees.  The undersigned further agrees to promptly notify 

the DISTRICT of any changes of ownership of the contracting party or any subcontractor while 

this Agreement is in force. 

 

 

       

Contracting Party 

 

 

 

       

Name of Agent/Title 
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CONTRACTOR’ S CERTIFICATE 

REGARDING WORKER’S COMPENSATION 

 

 
Labor Code Section 3700. 
 

Every employer except the State shall secure the payment of compensation in one or more of the 

following ways: 

 

 
(a) By being insured against Liability to pay compensation in one or more insurers duly authorized 

to write compensation insurance in this State. 
 

(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure, 
which may be given upon furnishing proof satisfactory to the Director of Industrial Relations of 
ability to self-insure and to pay any compensation that may become due to his employees. 

 
(c) For  any  county, city  and  county,  municipal corporation, public district, public agency, or  

any political 
Subdivision  of  the  State,  including  each  member of  a pooling  arrangement  under a joint 
exercise  of 
powers agreement (but not the state itself), by securing from the Director of Industrial 
Relations, a certificate of consent (to self-insure against workers compensation claims, which 
certificate may be given  
upon furnishing proof satisfactory to the Director, of ability) to administer workers 
compensation claims properly, and to pay workers compensation claims that may become due 
to its employees.  On or before March 31, 1979, a political subdivision of the State which, on 
December 31, 1978, was uninsured for its liability to pay compensation, shall file a properly 
completed and executed application for a certificate of consent to self-insure against workers 
compensation claims.  This certificate shall be issued and be subject to the provisions of section 
3702. 

 
 
I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be 
insured against Liability for worker’s compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before commencing the performance of 
the work of this contract. 
 

DATE:    

  Contractor 

 

     By        

            Signature 

 

 
(In accordance with Article 5 (commencing at Section 1860), Chapter 1, Part 7, Division 2 of the Labor 
code, the above certificate must  be  signed and filed with the awarding body prior to performing any 
work under this contract. 
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CONTRACTOR'S CERTIFICATE REGARDING 

ALCOHOLIC BEVERAGE and TOBACCO-FREE CAMPUS POLICY 

 

 

 The CONTRACTOR agrees that it will abide by and implement the DISTRICT's 

Alcoholic Beverage and Tobacco-Free Campus Policy, which prohibits the use of alcoholic 

beverages and tobacco products, at any time, on DISTRICT-owned or leased buildings, on 

DISTRICT property and in DISTRICT vehicles.   

 

 

 

DATE:                 

                                CONTRACTOR 

                         

 

 

      By:           

                   Signature 
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                                   CONTRACTOR’S CERTIFICATE 

REGARDING DRUG-FREE WORKPLACE 

 

This Drug-Free Workplace Certification form is required from all successful bidders pursuant to 

the requirements mandated by Government Code Section 8350 et ~ the Drug-Free Workplace Act 

of 1990. The Drug-Free Workplace Act of 1990 requires that every person or organization 

awarded a contract or grant for the procurement of any property or service from any State agency 

must certify that it will provide a drug-free workplace by doing certain specified acts. In addition, 

the Act provides that each contract or grant awarded by a State agency may be subject to 

suspension of payments or termination of the contract or grant, and the contractor or grantee may 

be subject to debarment from future contracting, if the contracting agency determines that 

specified acts have occurred. 

 

Pursuant to Government Code Section 8355, every person or organization awarded a contract or 

grant from a State 

agency shall certify that it will provide a drug-free workplace by doing all of the following: 

 

a) publishing a statement notifying employees that the unlawful manufacture, distribution, 

dispensation, 

possession or use of a controlled substance is prohibited in the person’s or organization’s 

workplace and specifying actions which will, be taken against employees for violations of the 

prohibition; 

 

b) establishing a drug-free awareness program to inform employees about all of the 

following: 

 

1) the dangers of drug abuse in the workplace; 

 

2) the person’s or organization’s policy of maintaining a drug-free workplace. 

 

3) the availability of drug counseling, rehabilitation and employee-assistance 

programs; 

 

4) the penalties that may be imposed upon employees for drug abuse violations; 

 

c) requiring that each employee engaged in the performance of the contract or grant be 

given a copy of the 

statement required by subdivision (a) and that, as a condition of employment on the, contract or 

grant, the employee agrees to abide by the terms of the statement. 

 

I, the undersigned, agree to fulfill the terms and requirements of Government Code Section 8355 

Listed above and 

will publish a statement notifying employees concerning (a) the prohibition of controlled 

substance at the workplace, (b) establishing a drug-free awareness program, and (c) requiring that 

each employee engaged in the 

performance of the contract be given a copy of the statement required by Section 8355 (a) and 

requiring that the employee agree to abide by the terms of that statement. 
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I also understand that if the DISTRICT determines that I have either (a) made a false certification 

herein, or (b) violated this certification by failing to carry out the requirements of Section 8355, 

that the contract awarded herein is subject to termination, suspension of payments, or both. I 

further understand that, should I violate the terms of the Drug-Free Workplace Act of 1990, 1 

may be subject to debarment in accordance with the requirements of Section 8350 at seq. 

I acknowledge that I am aware of the provisions of Government Code Section 8350 et seq. and 

hereby certify that I 

will adhere to the requirements of the Drug-Free Workplace Act of 1990. 

 

 

DATE:        

Contractor 

  

By   

Signature 
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DISABLED VETERAN BUSINESS ENTERPRISE (DVBE) PARTICIPATION 

STATEMENT 

Each bidder must complete this form in order to comply with Victor Elementary School District 

(“District”) policy for participation of disabled veteran business enterprises (School District projects funded 

in whole or in part by the State of California pursuant to the Leroy F. Greene School Facilities Act of 1998. 

(Education Code §17070.10, et seq.) 

Project Name: Park View HVAC Improvements 

Bid No.: 24-008 

DSA No.: 04-122083 

The undersigned, on behalf of the Contractor named below, certifies that the Contractor has made 

reasonable efforts to secure participation by DVBE in the Contract to be awarded for the above-referenced 

Bid No., including participation by DVBE subcontractors and/or material suppliers. Check only one of the 

following: 

❑ The Contractor was unable after reasonable efforts to secure DVBE participation in the Contract 

for the above-referenced Project/Bid No., however, the Contractor will use DVBE services if the 

opportunity arises at any time during construction of the Project. Upon completion of the Project, 

the Contractor will report to the District the total dollar amount of DVBE participation in any 

Contract awarded to Contractor, and in any change orders, for the above-referenced Project. 

❑ The Contractor has secured DVBE participation in the Contract for the above referenced 

Project/Bid No., and anticipates that such DVBE participation will equal approximately 

__________________dollars ($____________ ), which represents approximately 

___________________percent (___%) of the total Contract for such Project. Upon completion of 

the Project, Contractor will report to the District the actual total dollar amount of DVBE 

participation in the Contract awarded to Contractor, and in any change orders, for such Project 

Company:    

Name:    

Title:    

Signature:   

Date:    
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DISABLED VETERAN BUSINESS ENTERPRISE (DVBE) CONTRACTOR CLOSE-

OUT STATEMENT 

The Contractor shall complete this form, as a condition to Final Payment, for purposes of reporting 

participation by Disabled Veteran Business Enterprises (DVBE) in the Contract for the Project/Bid No. 

specified below. 

Project Name: Park View HVAC Improvements 

Bid No.: 24-008 

DSA No.: 04-122083 

 

Name Address/Phone Category of Work* $ Amount of Contract 

    

    

    

    

    

* Categories of work include: (1) construction services (specify services that DVBE will provide); (2) 

architecture and engineering services; (3) procurement of materials, supplies and equipment; and (4) 

information technology. 

The undersigned, on behalf of the Contractor, certifies that DVBE participation on the Contract for Bid No. 

______________equaled ___________ dollars ($___________ ), which represents approximately ____ 

percent (___%) of the total Contract price including change orders for the Project. 

Company:   

Name:  

Title:   

Signature:    

Date:   
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INSTRUCTION TO BIDDERS FOR STATEMENT 

OF EXPERIENCE AND EVIDENCE OF RESPONSIBILITY 

 
A. Requirements to qualify for consideration by the Victor Elementary School District as a Bidder under the 

attached ‘Invitation to Bid”: 
 1. Contractor and Sub—Contractors; a proper license from the California 
  State Contractors License Board, applicable to the work being bid. 
 
 2. Appropriate Bid Security must be submitted by the contractors through a bond, certified check or cash 

in an amount of at least 10% of the bid. If not available at the time of the bid, the bid proposal will be 
considered “NON—RESPONSIVE”. 

 
 3. The Contractor shall have the ability to obtain payment bond and Performance Bond (if the total bid is 

$25,000 or more) for the contract amount in the time specified in the Contract Document. 
  
 4. The Contractor must list all sub—contractors over one half of one percent of the prime Contract total 

bid. 
 
 5. The Contractor must present his bid proposal separate and apart from and not in collusion with any 

other bidders. 
 
 6. The Contractor must submit a fully completed and signed Contractor’s Statement of Experience. 
 
B. The Victor Elementary School District has the right to verify all information submitted to it by all Contractors 

or sub—contractors bidding. The District reserves the right to sole and exclusive judgment in the 
determination of the qualifications of the bidders. 

 
C. All bidders will be required to sign a statement, under penalty of perjury, acknowledging that they have: 
 
 1. Submitted information that is full, true and complete. 
 
 2. Read and understand the requirements. 
 
D. Disqualification of Bidders — A number of causes, including but not limited to, any one or more of the 

following causes may be considered as sufficient for disqualification of a bidder. 
 

1. More than one proposal for the same work from an individual, partnership, or corporation. 

 

2. Evidence of Collusion among bidders. Participants in such collusion will receive no recognition as 

bidders for any future work of the District until such participants have been reinstated as a qualified 

bidder by the District. 

 

3. The Contractor has, within the last two years, been assessed liquidated damages for any project 

because of willful violation of the terms of the Contract. 

 

4. The Contractor has been declared to be in default on any recent Public Works or Private Sector job. 

 

5. Willfully or knowingly failing, where required, to pay prevailing wages and benefits or other state 

and/or federal required taxes or contributions. 

 

6. Current litigation, complaint, or investigation by any public agency or owner relative to prior 

contracts. 
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7. Outstanding judgments, demands, or liens resulting from violating the State Labor code, Civil or 

Criminal Codes. 

 

8. Unsatisfactory performance record as shown by past work for any school district, judged from the 

standpoint of workmanship and progress. 

 

9. Prior commitments, obligations, litigation, fines or penalties, which in the judgment of the District, 

might hinder or prevent the prompt completion of the work. 

 

10. An improper contractor’s license from the California State License Board, a suspended or revoked 

contractor’s license or bond for that license. 

 

11. Failure to pay or satisfactorily settle, all bills due for labor or materials on former school district 

construction contracts. 

 

12. Failure to comply with any qualification regulation of the District. 

 

13. Failure to provide the Contractor’s Statement of Experience. 

 

14. Failure to provide an affidavit. 

 

Should a bidder be found to be of questionable status, then that bidder shall be notified of the reasons for the 

determination and the bidder shall be allowed to respond. The questionable bidder’s response may be either in writing 

or oral. Should the bidder ultimately be disqualified for reasons for non—responsibility, the bidder shall be entitled to 

a hearing in accordance with District rules and laws of the State of California before the Governing Board prior to final 

disqualification. 
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STATEMENT OF EXPERIENCE 

 

 

(If additional space is required for your response, please use the attached continuation page) 

 

1. Name of Firm:             

 

2. Address of Firm:            

 

          Zip Code:    

  

 Telephone No.  (      )       

 

3. State of Organization:          

 

4. State License Number          

 Types of Valid California Contracting Licenses Held and Expiration Date: 

 

               

 

               

 

               

 

5. Age of Firm:        

 

6. Officers or Principals of Firm:  (Include Name, Address, and Phone No) 

 

               

 

               

 

               

 

               

 

7.  Have Principal(s) ever declared bankruptcy?  , Had License(s) Suspended?  ,   

If so, please explain: 
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8. Have you ever failed to complete any work awarded to you?    If so, note when, where, and why: 

               

 

               

 

               

 

               

 

9. Has any officer or partner of your organization ever been an officer or partner of another organization that 

failed to complete Construction Contract?    If so, state circumstances: 

 

               

 

               

 

 

10. Has the contractor ever been disqualified from bidding on a State of California project, school district project, 

or other public work?  If so, explain: 

               

 

               

 

               

 

               

 

11. Experience Record of Key Staff:  (Include Name, Position, and Years of Experience) 

  

               

 

               

 

               

 

               

 

12. Please list all work in excess of $100,000 your organization has in process on this date: 

 

 Name of Project:      Contract Amount:    

 

 Owner/Contact Person:      Phone No:(     )     

 

 % Completion:     Completion Date:      

 

 

 Name of Project:      Contract Amount:    

 

 Owner/Contact Person:      Phone No.:(     )     

 

 % Completion:     Completion Date:      
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13. Please list the following information regarding Work and cost of Work Completed Within Past Two Years by 

Firm: 

 

 Name of Project:      Contract Cost:     

 

 Owner/Contact Person:      Phone No.:(     )     

 

 Bonding Company::        

  

 Contract Person:      Year Completed:    

  

  

 Name of Project:      Contract Cost:     

 

 Owner/Contact Person:      Phone No.:(     )     

 

 Bonding Company::        

  

 Contract Person:      Year Completed:    

 

14. In the last two years, are there now pending any actions against you or have you had to pay back wages, either 

because of a settlement or judgment with the California State Department of Labor Standards Enforcement for 

failure to pay prevailing wages?  If none, so state: 

 

 Name of Project:      Date Filed:     

 

 Disposition:     Explain:       

 

              

  

               

 

15. Please list the Financial Institution where line(s) of credit have been established: 

  

 Name:       Phone No.:      

 

 Contact Person:         

 

 

16. Signature of Contractor:          

   



 

 

11810 Pierce St, Unit 150 Riverside, CA 92505. T: 951.358.0738 

EHCC PROJECT NO. 4309 

 

 

 

 

 

 

 

 

CONTRACT FORMS 
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AGREEMENT FORM 

THIS AGREEMENT, entered into this____ day of___________, 20__ in the County of San 

Bernardino of the State of California, by and between the Victor Elementary School District, hereinafter 

called the “District”, and ________________________, hereinafter called the “Contractor”. 

WITNESSETH that the District and the Contractor for the consideration stated herein agree as 

follows: 

ARTICLE 1 - SCOPE OF WORK:  The Contractor shall furnish all labor, materials, equipment, 

tools, and utility and transportation services, and perform and complete all work required in connection 

with Park View HVAC Improvements (“Project”) in strict accordance with the Contract Documents 

enumerated in Article 7 below.  The Contractor shall be liable to the District for any damages arising as a 

result of a failure to comply with that obligation, and the Contractor shall not be excused with respect to 

any failure to so comply by an act or omission of the Architect, Engineer, Inspector, Division of the State 

Architect (DSA), or representative of any of them, unless such act or omission actually prevents the 

Contractor from fully complying with the Contract Documents and the Contractor protests, in accordance 

with the Contract Documents, that the act or omission is preventing the Contractor from fully complying 

with the Contract Documents.  Such protest shall not be effective unless reduced to writing and filed with 

the District office within seven (7) days of the date of occurrence of such act or omission preventing the 

Contractor from fully complying with the Contract Documents. 

ARTICLE 2 - TIME OF COMPLETION: The District may give notice to proceed within sixty 

(60) days of the award of the bid by the District.  Once the Contractor has received a notice to proceed, the 

Contractor shall reach Substantial Completion of the Work within One Hundred and Ten (110) working 

days from receipt of the Notice to Proceed.  This shall be called Contract Time.  It is expressly understood 

that time is of the essence. 

Contractor has thoroughly studied the Project and has satisfied itself that the time period for this 

Project was adequate for the timely and proper completion of the Project within each milestone and within 

the Contract time.  Further, Contractor has included in the analysis of the time required for this Project, 

items set forth in General Conditions, and Special Conditions, Submittal Schedules, Rain Day Float, and 

Governmental Delay Float. 

In the event that the District desires to postpone giving the notice to proceed beyond this sixty (60) 

day period, it is expressly understood that with reasonable notice to the Contractor, giving the notice to 

proceed may be postponed by the District.  It is further expressly understood by the Contractor, that the 

Contractor shall not be entitled to any claim of additional compensation as a result of the District’s 

postponement of giving the notice to proceed. 

If the Contractor believes that a postponement will cause hardship to it, the Contractor may 

terminate the Contract with written notice to the District within ten (10) days after receipt by the Contractor 

of the District’s notice of postponement.  It is further understood by the Contractor that in the event that the 

Contractor terminates the Contract as a result of postponement by the District, the District shall only be 

obligated to pay the Contractor for the work performed by the Contractor at the time of notification of 

postponement.  Should the Contractor terminate the Contract as a result of a notice of postponement, the 

District shall have the authority to award the Contract to the next lowest responsible bidder. 

ARTICLE 3 - LIQUIDATED DAMAGES:  It being impracticable and infeasible to determine 

the amount of actual damage, it is agreed that the Contractor will pay the District the sum of _Five Hundred 
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Dollars_($_500.00_) per calendar day for each and every day of delay beyond the Contract Time set forth 

in Article 2 of this Agreement (inclusive of Milestones that are critical on the critical path or noted as critical 

to the District) as liquidated damages and not as a penalty or forfeiture. In the event Liquidated Damages 

are not paid, the Contractor further agrees that the District may deduct such amount thereof from any money 

due or that may become due the Contractor under the Contract (See Article 9.6 and 2.2 of the General 

Conditions).  This Article shall not be construed as preventing the District from the recovery of damages 

(actual or other) under the Contract Documents. 

ARTICLE 4 - CONTRACT PRICE:  The District shall pay to the Contractor as full 

consideration for the faithful performance of the Contract, subject to any additions or deductions as 

provided in the Contract Documents, the sum of ____________________________________ DOLLARS 

($_______________________), said sum being the total amount stipulated in the Bid Contractor submitted.  

Payment shall be made as set forth in the General Conditions. 

Should any Change Order result in an increase in the Contract Price, the cost of such Change Order 

shall be agreed to in advance by the Contractor and the District, subject to the monetary limitations set forth 

in Public Contract Code section 20118.4.  In the event that the Contractor proceeds with a Change in work 

without an agreement between the District and Contractor regarding the cost of a Change Order, the 

Contractor waives any Claim of additional compensation for such additional work. 

ARTICLE 5 - HOLD HARMLESS AGREEMENT:  Contractor shall defend, indemnify and 

hold harmless District, Architect, Inspector, the State of California and their officers, employees, agents 

and independent contractors from all liabilities, claims, actions, liens, judgments, demands, damages, 

losses, costs or expenses of any kind arising from death, personal injury, property damage or other cause 

based or asserted upon any act, omission, or breach connected with or arising from the progress of Work 

or performance of service under this Agreement or the Contract Documents.  As part of this indemnity, 

Contractor shall protect and defend, at its own expense, District, Architect, Construction Manager, 

Inspector, the State of California and their officers, employees, agents and independent contractors from 

any legal action including attorney’s fees or other proceeding based upon such act, omission, breach or as 

otherwise required by this Article. 

Furthermore, Contractor agrees to and does hereby defend, indemnify and hold harmless District, 

Architect, Construction Manager, Inspector, the State of California and their officers, employees, agents 

and independent contractors from every claim or demand made, and every liability, loss, damage, expense 

or attorney’s fees of any nature whatsoever, which may be incurred by reason of: 

(a) Liability for (1) death or bodily injury to persons; (2) damage or injury to, loss (including 

theft), or loss of use of, any property; (3) any failure or alleged failure to comply with any provision of 

law or the Contract Documents; or (4) any other loss, damage or expense, sustained by any person, firm 

or corporation or in connection with the Work called for in this Agreement or the Contract Documents, 

except for liability resulting from the sole or active negligence, or the willful misconduct of the District. 

(b) Any bodily injury to or death of persons or damage to property caused by any act, 

omission or breach of Contractor or any person, firm or corporation employed by Contractor, either 

directly or by independent contract, including all damages or injury to or death of persons, loss (including 

theft) or loss of use of any property, sustained by any person, firm or corporation, including the District, 

arising out of or in any way connected with Work covered by this Agreement or the Contract Documents, 

whether said injury or damage occurs either on or off District property, but not for any loss, injury, death 

or damages caused by the sole or active negligence or willful misconduct of the District. 
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(c) Any dispute between Contractor and Contractor’s subcontractors/supplies/ Sureties, 

including, but not limited to, any failure or alleged failure of the Contractor (or any person hired or 

employed directly or indirectly by the Contractor) to pay any Subcontractor or Materialman of any tier or 

any other person employed in connection with the Work and/or filing of any stop notice or mechanic’s 

lien claims. 

Contractor, at its own expense, cost, and risk, shall defend any and all claims, actions, suits, or 

other proceedings that may be brought or instituted against the District, its officers, agents or employees, 

on account of or founded upon any cause, damage, or injury identified herein Article 5 and shall pay or 

satisfy any judgment that may be rendered against the District, its officers, agents or employees in any 

action, suit or other proceedings as a result thereof. 

The Contractor’s and Subcontractors’ obligation to defend, indemnify and hold harmless the 

Owner, Architect, Inspector, the State of California and their officers, employees, agents and independent 

contractors hereunder shall include, without limitation, any and all claims, damages, and costs for the 

following: (1) any damages or injury to or death of any person, and damage or injury to, loss (including 

theft), or loss of use of, any property; (2) breach of any warranty, express or implied; (3) failure of the 

Contractor or Subcontractors to comply with any applicable governmental law, rule, regulation, or other 

requirement; (4) products installed in or used in connection with the Work; and (5) any claims of violation 

of the Americans with Disabilities Act (“ADA”). 

ARTICLE 6 - PROVISIONS REQUIRED BY LAW:  Each and every provision of law and 

clause required to be inserted in this Contract shall be deemed to be inserted herein, and this Contract shall 

be read and enforced as though it were included herein, and if through mistake or otherwise any such 

provision is not inserted or is not inserted correctly, then upon application of either party the Contract shall 

forthwith be physically amended to make such insertion or correction. 

ARTICLE 7 - COMPONENT PARTS OF THE CONTRACT:  The Contract entered into by 

this Agreement consists of the following Contract Documents, all of which are component parts of the 

Contract as if herein set out in full or attached hereto: 

Notice Inviting Bids 

Instructions to Bidders 

Designation of Subcontractors 

Non-Collusion Declaration 

Bid Guarantee Form 

Bid Bond 

Bid Form 

Contractor’s Certificate Regarding Worker’s Compensation 

Acknowledgment of Bidding Practices Regarding Indemnity 

DVBE Participation Statement and Close-Out Forms 

Agreement Form 

Payment Bond 

Performance Bond 

Guarantee 

Workers’ Compensation/Employers Liability Endorsement 

General Liability Endorsement 

Automobile Liability Endorsement 

Contractor’s Certificate Regarding Drug-Free Workplace 

Contractor’s Certificate Regarding Alcohol and Tobacco 
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Contractor’s Certificate Regarding Background Checks 

General Conditions 

Special Conditions 

CM Specifications 

Specifications 

All Addenda as Issued 

Drawings/Plans 

Requirements, Reports and/or Documents in the Project Manual or Other Documents Issued to Bidders 

All of the above named Contract Documents are intended to be complementary.  Work required by 

one of the above named Contract Documents and not by others shall be done as if required by all. 

ARTICLE 8 - PREVAILING WAGES:  Wage rates for this Project shall be in accordance with 

the general prevailing rate of holiday and overtime work in the locality in which the work is to be performed 

for each craft, classification, or type of work needed to execute the Contract as determined by the Director 

of the Department of Industrial Relations.  Copies of schedules of rates so determined by the Director of 

the Department of Industrial Relations are on file at the administrative office of the District and are also 

available from the Director of the Department of Industrial Relations.   

The following are hereby referenced and made a part of this Agreement and Contractor stipulates 

to the provisions contained therein. 

1. Chapter 1 of Part 7 of Division 2 of the Labor Code (Section 1720 et seq.) 

2. California Code of Regulations, Title 8, Chapter 8, Subchapters 3 through 6 (Section 16000 

et seq.) 

ARTICLE 9 - RECORD AUDIT:  In accordance with Government Code section 8546.7(and 

Davis Bacon, if applicable) and Article 13.11 of the General Conditions, records of both the District and 

the Contractor shall be subject to examination and audit  for a period of five (5) years after a Final Retention 

Payment or the Recording of a Notice of Completion, whichever occurs first. 

ARTICLE 10 - CONTRACTOR’S LICENSE: The Contractor must possess throughout the 

Project a Class _______ Contractor’s License, issued by the State of California, which must be current and 

in good standing. 

 

 

[SIGNATURES ON THE FOLLOWING PAGE] 
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IN WITNESS WHEREOF, this Agreement has been duly executed by the above named parties, 

on the day and year first above written. 

Victor Elementary School District CONTRACTOR: 

By:    

Typed or Printed Name 

By: __________________________ 

Deputy Superintendent 

 

 

Dated: ______________________________ 

  

Title 

 

______________________________________ 

Signature 

   

Type or Printed Name 

   

Title (Authorized Officers or Agents) 

 

______________________________________ 

Signature 

 (CORPORATE SEAL) 
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PAYMENT BOND (LABOR AND MATERIALS) 

 

KNOW ALL MEN BY THESE PRESENTS That 
 

WHEREAS,  the  Victor  Elementary  School  District  (hereinafter  designated  as  the  “District”),  has  awarded  to 

  hereinafter designated as the “Principal”, a contract for the work described 
as follows:   (the “Work”); and 

 

WHEREAS, Principal is required by Division 4, Part 6, Title 3, Chapter 5, (commencing at Section 9550) of the 
California Civil Code to furnish a bond in connection with the contract described above; providing that if Principal or 
any of its Subcontractors shall fail to pay for any materials, provisions, provender, equipment, or other supplies used in, 
upon, for or about the performance of the work contracted to be done, or for any work or labor done thereon of any kind, 
or for amounts due under the Unemployment Insurance Code Section 13020, or for any amounts required to be 
deducted, withheld, and paid over to the Employment Development Department from the wages of employees of 
Principal and its Subcontractors with respect to such work or labor the Surety on this bond will pay for the same to the 
extent hereinafter set forth. 

 
NOW  THEREFORE, we, the  Principal and   as Surety, are held and firmly 
bound unto the District in the penal sum of  Dollars ($ )                             lawful money 
of the United States of America, for the payment of which sum well and truly to be made, we bind ourselves, our 
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH that if Principal, his or its subcontractors, heirs, executors, 
administrators, successors or assigns, shall fail to pay any of the persons named in Section 9100 of the Civil 
Code, fail to pay for any materials, provisions or other supplies, used in, upon, for or about the performance of the work 
contracted to be done, or for any work or labor thereon of any kind, or amounts due under the Unemployment 
Insurance Code Section 13020 with respect to work or labor performed under the contract, or for any amounts required 
to be deducted, withheld, and paid over to the Employment Development Department or Franchise Tax Board from the 
wages of employees of the contractor and his subcontractors pursuant to Section 18663 of the Revenue and Taxation 
Code, with respect to such work and labor the Surety or Sureties will pay for the same, in an amount not exceeding the 
sum herein above specified, and also, in case suit is brought upon this bond, all litigation expenses incurred by the 
District in such suit, including reasonable attorney’s fees, court costs, expert witness fees and investigation 
expenses. 

 

This bond shall inure to the benefit of any of the persons named in Section 9100 of the Civil Code so as to give 

a right of action to such persons or their assigns in any suit brought upon this bond. 
 

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released from the obligation of 
this bond by any change, extension of time for performance, addition, alteration or modification in, to; or of any contract, 
plans, specifications, or agreement pertaining or relating to any scheme or work of improvement herein above 
described, or pertaining or relating to the furnishing of labor, materials, or equipment therefore, nor by any change or 
modification of any terms of payment or extension of the time for any payment pertaining or relating to any scheme or 
work of improvement herein above described, nor by any rescission or attempted rescission or attempted rescission of 
the contract, agreement or bond, nor by any conditions precedent or subsequent in the bond attempting to limit the right 
of recovery of claimants otherwise entitled to recover under any such contract or agreement or under the bond, nor by 
any fraud practiced by any person other than the claimant seeking to recover on the bond and that this bond be 
construed most strongly against the Surety and in favor of all persons for whose benefit such bond is given, and under 
no circumstances shall Surety be released from liability to those for whose benefit such bond has been given, by reason 
of any breach of contract between the District and original contractor or on the part of any obligee named in such bond, 
but the sole conditions of recovery shall be that claimant is a person described in Section 9100 of the Civil Code, and 
has not been paid the full amount of his claim and that Surety does hereby waive notice of any such change, extension 
of time, addition, alteration or modification herein mentioned and the provisions of Sections 2819 and 2845 of the Civil 
Code. 
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IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all purposes be 
deemed an original thereof, have been duly executed by the Principal and Surety above named, on the    
day of  20  the name and corporate seal of each corporate party being hereto 
affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body. 

 
 

(Corporate Seal of Principal, 
 

If corporation) Principal (Property Name of Contractor) 
 

By   
(Signature of Contractor) 

 

(Seal of Surety)  
 

Surety 
 
By   

Attorney in Fact 
 

Signatures of those signing for the Contractor and Surety must be notarized and evidence of corporate 
authority attached. A copy of the Power-of-Attorney to local representatives of the bonding company must be 
attached hereto. 



Park View HVAC Improvements Payment Bond 

Victor Elementary School District  Page 3 

 

Insert California All-Purpose Acknowledgment Notary Form 



  

Park View HVAC Improvements Performance Bond 

Victor Elementary School District  Page 1  

 

 

PERFORMANCE BOND 

 

 

KNOW ALL PERSONS BY THESE PRESENTS: 

 

THAT WHEREAS, Victor Elementary School District (hereinafter referred to as “District”) has awarded to 
  ,  (hereinafter  referred  to  as the “Contractor”)  an 
agreement for   (hereinafter referred to as the “Project”). 

 
WHEREAS, the work to be performed by the Contractor is more particularly set forth in the Contract Documents for the 
Project  dated  , (hereinafter referred to as “Contract Documents”), the terms and 
conditions of which are expressly incorporated herein by reference; and 

 
WHEREAS, the Contractor is required by the Contract Documents to perform the terms thereof and to furnish a bond for 
the faithful performance of the Contract Documents. 

 
NOW,    THEREFORE,    we,  ,     the     undersigned     Contractor    and 
   as Surety, a corporation organized and duly authorized to 
transact business under the laws of the State of California, are held and firmly bound unto the District in the sum of 
   DOLLARS, ($  ), the sum being not less than one hundred percent 
(100%) of the total amount of the Contract, for which amount well and truly to be made, we bind ourselves, our heirs, 
executors and administrators, successors and assigns, jointly and severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs, executors, administrators, 
successors or assigns, shall in all things stand to and abide by, and well and truly keep and perform the covenants, 
conditions and agreements in the Contract Documents and any alteration thereof made as therein provided, on its part, 
to be kept and performed at the time and in the manner therein specified, and in all respects according to their intent and 
meaning; and shall faithfully fulfill all obligations including the one-year guarantee of all materials and workmanship; 
and shall indemnify and save harmless the District, its officers and agents, as stipulated in the Contract Documents, 
then this obligation shall become null and void; otherwise it shall be and remain in full force and effect. 

 

As a condition precedent to the satisfactory completion of the Contract Documents, unless otherwise provided for in the 
Contract Documents, the guarantee obligation shall hold good for a period of one (1) year after the acceptance of the 
work by the District, during which time if Contractor shall fail to make full, complete, and satisfactory repair and 
replacements and totally protect the District from loss or damage resulting from or caused by defective materials or 
faulty workmanship, Surety shall undertake and faithfully fulfill all such obligations. The Obligations of Surety hereunder 
shall continue so long as any obligation of Contractor remains. Nothing herein shall limit the District’s rights or the 
Contractor or Surety’s obligations under the Contract, law or equity, including, but not limited to, California Code of Civil 
Procedure section 337.15. 

 
As a part of the obligation secured hereby and in addition to the face amount specified therefor, there shall be included 
costs and reasonable expenses and fees including reasonable attorney’s fees, incurred by District in enforcing such 
obligation. 

 

Whenever Contractor shall be, and is declared by the District to be, in default under the Contract Documents, the Surety 
shall remedy the default pursuant to the Contract Documents, or shall promptly, at the District’s option: 

 

(1) Take over and complete the Project in accordance with all terms and conditions in the Contract 
Documents; or 

 
(2) Obtain a bid or bids for completing the Project in accordance with all terms and conditions in the 
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Contract Documents and upon determination by Surety of the lowest responsive and responsible 
bidder, arrange for a Contract between such bidder, the Surety and the District, and make available 
as work progresses sufficient funds to pay the cost of completion of the Project, less the balance of 
the contract price, including other costs and damages for which Surety may be liable. The term 
“balance of the contract price” as used in this paragraph shall mean the total amount payable to 
Contractor by the District under the Contract and any modification thereto, less any amount 
previously paid by the District to the Contractor and any other set offs pursuant to the Contract 
Documents. 

 
(3) Permit the District to complete the Project in any manner consistent with local, California and federal 

law and make available as work progresses sufficient funds to pay the cost of completion of the 
Project, less the balance of the contract price, including other costs and damages for which Surety 
may be liable. The term “balance of the contract price” as used in this paragraph shall mean the total 
amount payable to Contractor by the District under the Contract and any modification thereto, less 
any amount previously paid by the District to the Contractor and any other set offs pursuant to the 
Contract Documents. 

 
Surety expressly agrees that the District may reject any contractor or subcontractor which may be proposed by Surety 
in fulfillment of its obligations in the event of default by the Contractor. 

 
Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from Contractor for completion 
of the Project if the District, when declaring the Contractor in default, notifies Surety of the District’s objection to 
Contractor’s further participation in the completion of the Project. 

 
The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to 
the terms of the Contract Documents or to the Project to be performed thereunder shall in any way affect its obligations 
on this bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms 
of the Contract Documents or to the Project. 

 
IN WITNESS WHEREOF, we have hereunto set our hands and seals this  day of  , 20 . 

 
CONTRACTOR/PRINCIPAL 

 
Name 

 

By    

 

SURETY: 
 

By:  
Attorney-In-Fact 

 

Signatures of those signing for the Contractor and Surety must be notarized and evidence of corporate 
authority attached. 

 
The rate of premium on this bond is  per thousand. The total amount of premium charges, 
$  . 
(The above must be filled in by corporate attorney.) 
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THIS IS A REQUIRED FORM 
 

Any claims under this bond may be addressed to: 
 

(Name and Address of Surety)    

 
 

 
 

(Name and Address of Agent or    
Representative for service of 
process in California, if different    
from above) 

 

 

(Telephone number of Surety and 

Agent or Representative for service    
of process in California) 
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Insert California All-Purpose Acknowledgment Notary Form 
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GUARANTEE 
 

 
 
We hereby guarantee that the                                                                                         which we 
have installed for the:  
 

Park View HVAC Improvements - # 24-008 
 

at Victor Elementary School District, Victorville, California, has been performed in 
accordance with the requirements of the Contract Documents and that the work as 
installed will fulfill the requirements of the Contract Documents. 

 
The undersigned agrees to repair or replace any or all of such work that may prove to be 
defective in workmanship or material together with any other adjacent work which may 
be displaced in connection with such replacement within a period of      1       year(s) from 
the date of acceptance of the above-mentioned project by the Victor Elementary School 
District, with the exception of ordinary wear and tear and unusual abuse or neglect. 

 
In the event of the undersigned’s failure to comply with the above mentioned conditions 
within a reasonable period of time, as determined by the District, but not Later than one 
week after being notified in writing by the District, the undersigned authorizes the 
District to proceed to have said defects repaired and made good at the expense of the 
undersigned, which will pay the costs and charges therefore upon demand. 

 
  
 

SUBCONTRACTOR OR GENERAL CONTRACTOR 
 

Countersigned 
  

 

GENERAL CONTRACTOR IF FOR 

SUBCONTRACTOR 
 

 
Representatives to be contacted for service subject to terms of contract. 

 
 

 
  NAME          
 
 
  ADDRESS         
 
 
                
 
 
  PHONE #                  
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INSURANCE DOCUMENTS & ENDORSEMENTS  

The following insurance endorsements and documents must be provided to the Victor Elementary 

School District within five (5) calendar days after receipt of notification of award.  If the apparent low 

bidder fails to provide the documents required below, the District may award the Contract to the next lowest 

responsible and responsive bidder or release all bidders, and the bidder’s bid security will be forfeited.  All 

insurance provided by the bidder shall fully comply with the requirements set forth in Article 11 of the 

General Conditions. 

1. General Liability Insurance:  Certificate of Insurance with all specific insurance coverages set forth 

in Article 11 of the General Conditions, proper Project description, designation of the District as the 

Certificate Holder, a statement that the insurance provided is primary to any insurance obtained by the 

District and minimum of 30 days’ cancellation notice.  Bidder shall also provide required additional insured 

endorsement(s) designating all parties required in Article 11 of the General Conditions.  The additional 

insured endorsement shall be an ISO CG 20 10 (04/13), or an ISO CG 20 38 (04/13), or their equivalent as 

determined by the District in its sole discretion. 

Incidents and claims are to be reported to the insurer at: 

Attn:   

 (Title) (Department) 

   

 (Company) 

   

 (Street Address) 

   

 (City) (State) (Zip Code) 

 (_______)   

 (Telephone Number) 

2. Workers’ Compensation/ Employer’s Liability Insurance:  Certificate of Workers’ Compensation 

Insurance meeting the coverages and requirements set forth in Article 11 of the General Conditions, 

minimum of 30 days’ cancellation notice, proper Project description, waiver of subrogation and any 

applicable endorsements. 

3. Automobile Liability Insurance:  Certificate of Automobile Insurance meeting the coverages and 

requirements set forth in Article 11 of the General Conditions, minimum 30 days’ cancellation notice, any 

applicable endorsements and a statement that the insurance provided is primary to any insurance obtained 

by the District. 

Incidents and claims are to be reported to the insurer at: 
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Attn:   

 

 

 

 

 

 (Title) (Department) 

 

 

 

 

   

 

 

 

 (Company) 

 

 

   

 (Street Address) 

   

 (City) (State) (Zip Code) 

 (_______)   

 (Telephone Number) 

DATE:    

CONTRACTOR 

 By:  

 

 Signature 
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CONTRACTOR CERTIFICATION REGARDING BACKGROUND CHECKS 

 

      certifies that it has performed one of the following: 

[Name of contractor/consultant] 

 

 Pursuant to Education Code Section 45125.1, Contractor has conducted criminal 

background checks, through the California Department of Justice, of all employees 

providing services to the Victor Elementary School District, pursuant to the 

contract/purchase order dated ____________________, and that none have been 

convicted of serious or violent felonies, as specified in Penal Code Sections 1192.7(c) 

and 667.5(c), respectively. 

 

As further required by Education Code Section 45125.1, attached hereto as Attachment 

"A" is a list of the names of the employees of the undersigned who may come in contact 

with pupils. 

 

OR 

 

 Pursuant to Education Code Section 45125.2, Contractor will ensure the safety of pupils 

by one or more of the following methods: 

 

(1) The installation of a physical barrier at the worksite to limit contact with pupils. 

 

(2) Continual supervision and monitoring of all employees of the entity by an 

employee of the entity whom the Department of Justice has ascertained has not 

been convicted of a violent or serious felony. 

 

I declare under penalty of perjury under the laws of the United States that the foregoing is true 

and correct.   

 

Date ___________, 20___             

        [Name of Contractor/Consultant] 

 

                

   

                   

 By its:    ____________                



 

 

 

 

Park View HVAC Improvements  Background Check Certification 

Victor Elementary School District  Page 2 

 

ATTACHMENT “A” 

 

 

(LIST OF THE NAMES OF EMPLOYEES WHO MAY COME IN 

CONTACT WITH PUPILS)DESIGNATION OF EMPLOYEES 

EMPLOYEE NAME EMPLOYER NAME 

CONTRACTOR / SUBCONTRACTOR 
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DOCUMENT 00 61 13 
BOND AND INSURANCE INFORMATION 

 
(To be submitted to Insurance/Bonding 

Company by Successful Bidder) 
 

Trade Contractor:  ___________________________________ 
 
School District and Address:  Victor Elementary School District 
    12219 2nd Ave 
    Victorville, CA 92395 
 

Project Title:   Park View HVAC Improvements 

 
Date of Bid:  ______ Amount:  ______________ 
 
Performance Bond: 100% (See attached bond form / 2 originals required) 
 
Payment Bond: 100% (See attached bond form / 2 originals required) 
 
Time for Completion:  110 Calendar Days Liquidated Damages:  $500/day 
 
Number of executed contracts needed: 2 Originals 
 
Description of Work: 
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________ 
 
Contract includes the following insurance requirements: 
 
NOTE:  THESE REQUIREMENTS MUST BE COMPLIED WITH PRIOR TO THE SIGNING OF 
THE CONTRACT BY THE DISTRICT. 
 
PERFORMANCE AND PAYMENT BONDS 
 
Trade Contractor must deliver to Construction Manager the following bonds within ten (10) days 
of the Notice of Award, on the forms provided in the Contract Documents. The surety shall be 
listed as an admitted surety insurer by the California Department of Insurance. Verification of 
status shall be pursuant to Code of Civil Procedure section 995.311 by 1) printing out information 
from the website of the Department of Insurance confirming the surety is an admitted surety 
insurer and attaching a printed copy to the bond, or 2) obtaining a certificate from the San 
Bernardino county clerk that confirms the surety is an admitted insurer and attaching it to the 
bond. 
 
If surety requires a rider attached to the bond forms, the rider must be on the form provided by 
Construction Manager or such other form acceptable to the Construction Manager. 



Page 2 of 2 
00 61 13 – Bond and Insurance Information 

 
 

 
(1) Performance Bond naming Construction Manager and District as Obligees, in a sum not 
less than 100 percent of the amount of the Contract, to guarantee the faithful performance of the 
Contract. 
 
(2) Per the terms of the Contract Documents, and in accordance with California Civil Code §§ 
9550 et seq., a Labor & Material Payment Bond in a sum not less than 100 percent of the amount 
of the Contract, to guarantee the payment to all “Claimants,” as defined in California Civil section 
9100, who provide or furnish labor, materials or services used or reasonably required for use in 
the performance of the Work under the Contract Documents, without regard to whether such 
labor, materials or services were sold, leased or rented. 
 
See Document 00 70 00 General Conditions, Article 11 – Performance and Payment Bonds for 
all necessary requirements. 
 
INSURANCE 
 
See Document 00 70 00 General Conditions, Article 12 – Insurance for all necessary 
requirements. 
 
 
Attachments: Exhibit A2 - Sample Additional Insured Endorsement With Primary Wording 
  Exhibit A3 - Sample Per Project Aggregate Limit Endorsement 
  Exhibit A4 - Sample General Liability Waiver of Subrogation Endorsement 

Exhibit A5 - Sample Worker’s Compensation Waiver of  
Subrogation Endorsement 

  Agreement Form 
  Payment Bond 
  Performance Bond 
  Guarantee 
  Insurance Documents & Endorsements 
  Contractor Certification Regarding Background Checks 
 
 

END OF DOCUMENT 
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EXHIBIT A2 TO DOCUMENT 00 61 13.2 
SAMPLE ADDITIONAL INSURED 

 
POLICY NUMBER:[(Insert your policy # here]__________________________ COMMERCIAL 
GENERAL LIABILITY 
 

THIS ENDORSEMENT CHANGES THE POLICY.   PLEASE READ IT CAREFULLY. 
 

ADDITIONAL INSURED - OWNERS, LESSEES OR 
CONTRACTORS (FORM - B) 

 
This endorsement modifies insurance provided under the following: 
 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 
 

SCHEDULE 
 
Name of Person or Organization: 
 

Erickson Hall Construction Co., and its officers, directors, and employees 
 
Victor Elementary School District, and its officers, directors, employees and DSA I 
 
WestGroup Designs and it’s consultants 
 
(If no entry appears above, information required to complete this endorsement will be 
shown in the Declarations as applicable to this endorsement.) 

 
WHO IS AN INSURED (Section II) is amended to include as an insured the person or 
organization shown in the Schedule, but only with respect to liability arising out of “your work” 
for that insured by or for you. 
 
 

SUCH INSURANCE AS IS AFFORDED BY THE GENERAL LIABILITY POLICY IS 
PRIMARY INSURANCE AND NO OTHER INSURANCE OF THE ADDITIONAL 
INSUREDS SHALL BE CALLED UPON TO CONTRIBUTE TO A LOSS. 

 
 

EXHIBIT A2 - SAMPLE ADDITIONAL INSURED ENDORSEMENT 

  
Note  -  The Additional Insured Endorsement Must: 
 
1)   Be on ISO Form CG 20 10 11 85, or its equivalent 
2)   List all of the required parties as additional insureds 
3)   State that this insurance is primary 
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EXHIBIT A4 TO DOCUMENT 00 61 13.4 
SAMPLE GL WAIVER FORM 

 
POLICY NUMBER:[(Insert your policy # here] COMMERCIAL GENERAL LIABILITY 
 

THIS ENDORSEMENT CHANGES THE POLICY.   PLEASE READ IT CAREFULLY. 
 

WAIVER OF TRANSFER RIGHTS OF RECOVERY 
AGAINST OTHERS 

 
This endorsement modifies insurance provided under the following: 
 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 
OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE PART 

 
 
 

SCHEDULE 
 
Name of Person or Organization: 
 
 [TRADE CONTRACTOR], ITS OFFICERS, DIRECTORS AND EMPLOYEES 
 
 VICTOR ELEMENTARY SCHOOL DISTRICT AND ITS BOARD MEMBERS, 

OFFICERS, AGENTS, EMPLOYEES, AND AUTHORIZED VOLUNTEERS 
 
 THE ARCHITECT :  WESTGROUP DESIGNS  
 
 ANY OTHER PERSON WHERE REQUIRED BY CONTRACT:  ERICKSON-HALL 

CONSTRUCTION CO.   
 
 
(If no entry appears above, information required to complete this endorsement will be shown in 
the Declarations 
as applicable to this endorsement.) 
 
We waive any right of recovery we may have against the person or organization shown in the 
Schedule because of payments we make for injury or damage arising out of “your work” done 
under a contract with that person or organization.  The waiver applies only to the person or 
organization shown in the Schedule. 
 
 
 

EXHIBIT A4 
SAMPLE GENERAL LIABILITY WAIVER OF SUBROGATION 
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EXHIBIT A5 TO DOCUMENT 00 61 13.5 
SAMPLE WORKERS’ COMPENSATION AND EMPLOYERS’ LIABILITY 

 
POLICY NUMBER:[(Insert your policy # here] COMMERCIAL GENERAL LIABILITY 
 

THIS ENDORSEMENT CHANGES THE POLICY.   PLEASE READ IT CAREFULLY. 
 

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS’ ENDORSEMENT 
 
 
We have the right to recover our payments from anyone liable for an injury covered by this 
policy.  We will not enforce our right against any person or organization named in the Schedule.  
(This agreement applies only to the extent that you perform work under a written contract that 
requires you to obtain this agreement from us.) 
 
You must maintain payroll records accurately segregating the remuneration of your employees 
while engaged in the work described in the Schedule. 
 
The additional premium for this endorsement shall be ___% of the California workers’ 
compensation premium otherwise due on such remuneration. 
 
Minimum Premium:   $_____________________ 
 

Schedule 
 
Person or Organization      Job Description 

 
[TRADE CONTRACTOR ENTITY], AND ITS OFFICERS, DIRECTORS AND 
EMPLOYEES 
 
VICTOR ELEMENTARY SCHOOL DISTRICT AND ITS BOARD MEMBERS, 
OFFICERS, AGENTS, EMPLOYEES, AND AUTHORIZED VOLUNTEERS 
 
ARCHITECT:  WESTGROUP DESIGNS 
 
CONSTRUCTION MANAGER:  ERICKSON HALL CONSTRUCTION CO. 

 

EXHIBIT A5 
SAMPLE WORKERS’ COMPENSATION WAIVER OF SUBROGATION 

 
 

ATTACHED TO AND FORMING A PART OF POLICY NO:     
NAMED INSURED:      
EFFECTIVE DATE OF ENDORSEMENT:    
ENDORSEMENT NO: ___ PAGE 1 OF 1   DATE OF ISSUE:  
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EXHIBIT A3 TO DOCUMENT 00 61 13.3 
SAMPLE PER PROJECT AGGREGATE LIMIT ENDORSEMENT 

 
POLICY NUMBER:[(Insert your policy # here] COMMERCIAL GENERAL LIABILITY 
 

THIS ENDORSEMENT CHANGES THE POLICY.   PLEASE READ IT CAREFULLY. 
 

AMENDMENT – AGGREGATE LIMITS OF INSURANCE  
(PER PROJECT) 

 
This endorsement modifies insurance provided under the following: 
 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 
 
 
 
The General Aggregate Limit under LIMITS OF INSURANCE (SECTION III) applies 
separately to each of your projects away from premises owned by or rented to you. 
 
 
 
 
 
 
 
 
 
 

EXHIBIT A3 - SAMPLE PER PROJECT AGGREGATE ENDORSEMENT 

 
Note  -  This endorsement, or its equivalent is required, if the Certificate of 
Insurance does not indicate that “Per Project Aggregate” is provided. 

 
 
 
 
 

 



 

 

11810 Pierce St, Unit 150 Riverside, CA 92505. T: 951.358.0738  

EHCC PROJECT NO. 4309 

 

 

 

 

 

 

 

 

CONTRACT REQUIREMENTS 
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DOCUMENT 00 73 00 
SUPPLEMENTARY CONDITIONS 

 
PART 1 – GENERAL 
  
1.01 GENERAL 
 

A. The Supplementary Conditions apply to the Work of this Project, to all Trade 
Contractors and all subcontractors and suppliers of whatever tier, and any 
separate contractors District may choose to hire for this Project.  
 

B. General Conditions, or any other portion of the Contract Documents, shall apply to 
the fullest extent except where they are in conflict with these Special Conditions.  
In the event of such conflict, these Special Conditions shall take precedence. 

 
C. The District has established liquidated damages for this project at $500 per day.  

Trade Contractors will be subject to liquidated damages pursuant to Article 23 of 
the General Conditions. 

 
D. A copy of Parts 1 through 5, Part 7 and Part 9 of California Title 24 shall be kept 

on the jobsite in the office of the Construction Manager. 
 

E. All work performed under this Contract shall comply in every respect to the rules 
and regulations of all agencies having jurisdiction for this classification of 
construction and design.  These rules and regulations include California Code of 
Regulations, Title 24 and the latest edition of the California Electrical Code. 

 
F. Work shall not begin before nor more than one year after, Division of State 

Architect (DSA) approval of Plans and Specifications per Title 24, Part 1, Article 5, 
Section 4-330.  

 
G. District shall retain a DSA-approved project inspector of record per Title 24, Part 

1, Article 5, Section 4-333.  This inspector shall inspect the Work and shall make 
other notifications per Title 24, Part 1, Section 4-342. 
 

H. The DSA-approved project inspector of record shall be knowledgeable of 
applicable portions of California Code of Regulations Titles 19 and 24, Uniform 
Building Code and all other codes for the Project. The DSA-approved project 
inspector shall examine the Contract documents for compliance with these codes 
and regulations and note any discrepancies. 

 
I. Except as otherwise provided in the Contract Documents, all required tests and 

inspections necessary to comply with statutory requirements shall be paid for by 
District and reports shall be forwarded to DSA, Architect, Construction Manager 
and Inspector of Record in accordance with Title 24, Part 1, Section 4-335. 

 
J. Semimonthly reports shall be submitted by Inspector of Record to Architect per 

Title 24, Part 1, Section 4-337. 
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K. No changes or alterations of the approved Plans and Specifications shall be made 
without a DSA approved Construction Change Document in accordance with Title 
24, Part 1, Sections 4-338. 

 
L. Architect shall file verified reports in accordance with Title 24, Part 1, Section 4-

341. 
 

M. DSA shall be notified before start of construction in accordance with Title 24, Part 
1, Section 4-331. 

 
N. Supervision shall be performed by DSA in accordance with Title 24, Part 1, Section 

4-334. 
 

O. Trade Contractor(s) shall submit the final Verified Report, form DSA 6, current 
revision. 

 
P. Weekly job foreman/job superintendent meetings will be conducted by 

Construction Manager to coordinate ongoing construction issues.  Trade 
Contractor shall cause its designated job foreman or job superintendent to attend 
each coordination meeting, as scheduled by the Construction Manager. 

 
Q. Trade Contractor may be required to attend weekly progress meetings for 

discussion of issues of administrative or design consideration with District’s 
Representative(s), Inspector of Record and Architect.  Trade Contractor shall 
cause its project manager or project administrator to attend each progress 
meeting, as scheduled by Construction Manager. 

 
R. Trade Contractor shall furnish to the Construction Manager on a daily basis a 

report of the total number of its workers employed on the job, description of work 
performed, a breakdown of workers by craft, and identification of each worker who 
is a member of a minority group or female.  The form for the report will be furnished 
to Trade Contractor by the Construction Manager’s field office.  Receipt of these 
reports are a condition for payment.  (See Section 01 29 00 –Payment Procedures) 

 
T. Background Checks requirements for Trade Contractor can be found in Contractor 

Certification Regarding Background Checks. 
 

U. As part of District policy and standard, all Trade Contractor’s, Subcontractor’s’, and 
trade workers shall be required to wear visible ID badges on their person at all 
times when on School District property, the identification badge shall be made by 
and for the Contractor and shall include name, photo of employee, name of 
company, at a minimum. Failure to keep and maintain badge on person, will be 
rounds for removal from site. 

 
1.02 SURVEYING, LINES AND GRADES 

 
A. Each Trade Contractor shall provide all necessary layout, lines and grades 

required for the proper location of its Work.  The initial surveying will be provided 
by the Site Work Trade Contractor. 
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B. Trade Contractor agrees to provide any and all false-work, templates, batter-
boards and other such structures or devices necessary to provide for Trade 
Contractor’s layout, lines and grades.  Work installed in an incorrect location or 
elevation shall be removed and re-installed at the expense of Trade Contractor. 

 
1.03 TEMPORARY FACILITIES 

 
A. Construction Manager shall provide the following temporary facilities and services 

at the jobsite:   
 
1. Construction Manager and Inspector Office, including:  Internet connection for 

Construction Manager, Inspector, District Representative, Architect, and 
Architect’s Consultant’s sole use. One copy machine for Construction 
Manager's use. 

 
2. Direction to all Trade Contractors regarding staging area use, use of temporary 

facilities, and placement of Trade Contractor’s equipment and machinery shall 
be at the sole discretion and judgment of Construction Manager, who shall be 
the final authority in all matters regarding Trade Contractor’s use of the site, 
conduct while at the site and other such matters having anything whatsoever 
to do with the jobsite. 

 
3. There will be no telephone drop brought in for this short duration project.   

 
4. Project sign and project safety signs as required. 

 
5. Each Multi-Prime Contractor will be provided an electronic copy of Contract 

Documents, including any Addenda issued prior to Bid Submission Date.   
 

B. Trade Contractor, if required in the performance of its Work, shall provide, at its 
expense, the following temporary facilities and services:  

 
1. Scaffolding, staging, false-work, templates, bucks, trench plates, trench 

shoring and/or jacking, necessary to perform and complete the Work, including 
erection and dismantling, and engineering as required. 

 
2. Trade Contractor’s jobsite office and/or tool storage containers, subject to the 

express permission and approval of Construction Manager.  It shall be Trade 
Contractor’s responsibility to comply with Construction Manager’s specific 
directions and to coordinate Trade Contractor’s Work with the work of other 
Multi-Prime Contractors performing work on the site.  

 
3. Telephone, internet connections, facsimile, copy machine and other office 

equipment if needed.   
 

4. Drinking water for Trade Contractor’s forces, compliant with most recent OSHA 
regulation requiring tempered drinking water, shade rest & lunch areas, cool 
off periods, and all other safety ordinances.   
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5. Each Trade Contractor shall be responsible for the temporary site fencing and 
gates for own Work as shown in the Site Utilization Plan for each campus, all 
to ensure no interaction with work zone and student activity. Site fencing shall 
be temporary, adequate to protect contractor and students and be maintained 
on hourly basis while up and in use. 

 
6. Each Trade Contractor shall provide and maintain temporary chemical type 

toilet and wash facilities throughout the duration of the project in sufficient 
quantities as required for own workforce on the project site. Each Trade 
Contractor will add additional facilities as required based on fluctuations in 
workforce.  Each Trade Contractor shall provide temporary facilities at the lay-
down area and at the building site.  All temporary toilets shall be properly 
serviced twice weekly and shall meet all applicable governmental codes at all 
times. Trade Contractors are not permitted to use existing toilet facilities, such 
as student’s and staff’s restrooms. 

 
7. Safety devices, equipment, notices, manuals, plans. 

 
8. Traffic Control personnel, equipment, devices, notices as required to control 

and protect Vehicle and Pedestrian traffic. 
 

9. Trade Contractor is hereby notified that each campus borders a residential 
neighborhood.  Trade Contractor acknowledges that the Work shall be 
performed during regular business hours and comply with any/all municipality 
noise regulations.  All trade contractors and their subcontractor’s must make 
provisions for the safety of residents and the general public adjacent to the site 
while working in proximity to these areas or while working off-site. 

 
10. Temporary heating to 55 degrees Fahrenheit, Temporary lighting, Temporary 

power distribution, dust control measures, cleaning of roadways and other 
surfaces, fire safety devices and measures shall be provided by Trade 
Contractor as required by its Work. 

 
11. Equipment and services required to perform all lifting, lowering, conveying and 

hoisting. 
 

12. Trade Contractor’s equipment rentals and small tools purchase and repair. 
 

13. On-going, daily housekeeping and cleanup of Trade Contractor’s work-area 
debris to be disposed of in debris boxes or removed from the site.  No 
contractor will be permitted to leave debris, trash, leavings, dirt, garbage, 
rubbish, material containers, etc., on the site.  No unsafe and unworkmanlike 
conditions will be permitted. 

 
14. Hardhats, safety goggles, ear protection, and other personal safety equipment. 

 
15. Temporary construction water hook-up and distribution. 
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1.04 FIRE MARSHAL REQUIREMENTS 
 
A. Trade Contractor must provide and maintain safe access for emergency vehicle 

traffic in accord with local fire marshal regulations. 
 

1.05 SCHEDULING 
 
A. Construction Manager will prepare and maintain the Master Construction 

Schedule.  The Master Construction Schedule will be initially based on the 
Preliminary Construction Schedule and the aggregate input of all Multi-Prime 
Contractors.  Trade Contractor shall cooperate with Construction Manager in the 
preparation and maintenance of the Master Construction Schedule. 

 
B. Monthly schedule updates are required to be submitted along with each 

Application for Progress Payment, and shall be submitted in the form required by 
Construction Manager.  Refer to Section 00 70 00 – General Conditions for 
detailed instructions regarding scheduling requirements. 

 
1.06 FORCE ACCOUNT PROCEDURES 

 
A. In the event Trade Contractor is required or authorized to perform work on a force 

account basis, in accord with Article 30, Modifications of Contract, in the General 
Conditions, Trade Contractor shall comply with the following reporting 
requirements: 

 
1. Trade Contractor shall, at the end of each day during which Force Account 

work is performed, submit a detailed and complete time sheet or time card 
indicating total labor hours spent and classification, total equipment hours 
spent and classification, total materials and sales tax, and any other 
measurable costs associated with the performance of the Force Account 
work.  Trade Contractor shall submit said time sheet to the Construction 
Manager and both parties shall sign the time sheet as evidence that both 
parties acknowledge and agree to the extent of the work performed, 
although they may disagree that the work entitles Trade Contractor to 
additional compensation.  Trade Contractor’s failure to comply with the 
foregoing procedures will prejudice Construction Manager’s ability to 
monitor and verify this work and will constitute a waiver of Trade 
Contractor’s right to additional payment.  Construction Manager and Trade 
Contractor may, based upon mutual agreement, proceed with Force 
Account work on a Time and Materials basis, with total cost “not-to-exceed” 
any quotation tendered for said Force Account item(s). 

 
1.07 DISPUTED WORK PROCEDURES 

 
A. District or Construction Manager may, in case of a disputed work item, direct Trade 

Contractor to perform the disputed work at no additional cost to District, stating its 
belief that the work is clearly or adequately indicated in the Contract Documents, 
and therefore may be properly classified as an item for which prices are 
established in the Contract.  In the event the Trade Contractor maintains that the 
disputed work represents a change, Trade Contractor may pursue reimbursement 
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in accordance with Article 30 of the General Conditions with daily verification as 
provided in Article 1.07, above. 

 
1.08 BID PROTEST PROCEDURE 

 
A. Any protest relating to the form or content of the bidding or Contract Documents 

must be submitted in writing to District at least ten (10) business days before the 
original date set for bid opening in Notice to Bidders.  Any bidder who submits a 
bid shall be deemed to have waived any protest to the form or content of the 
bidding or Contract Documents. 
 

B. Any bid protest relating to the award of the Contract for the Project, other than a 
protest addressing the form or content of the bidding or Contract Documents, must 
be submitted in writing to District so that it is received by District before 2:00 p.m. 
on the fifth business day following the bid opening.  Failure to deliver a written 
protest within the designated period shall constitute a waiver of the bidder’s right 
to protest District’s determination and intended action, whether administratively or 
through Legal proceedings, and shall render District’s action relative to the bids 
final, binding, and un-appealable by such bidder. 

 
The initial protest document shall contain a complete statement of the basis for the 
protest, including the legal and factual basis for the action requested.  The protest 
shall refer to the specific portion(s) of the Contract Documents upon which the 
bidder relies in support of the protest and include as exhibits all documents relied 
upon in support of the protest.  The protest shall include the name, address, 
telephone, and fax numbers of the protesting party and any person representing 
the protesting party. 
 
The party filing the protest shall concurrently transmit a copy of the initial protest 
document and any attached documentation or exhibits to all other known bidders 
at the address specified on District’s plan holder list.  The documents shall be 
transmitted by fax or overnight delivery service. 
 
The procedure and time limits set forth in this paragraph are mandatory and are 
the bidder’s sole and exclusive remedy in the event of bid protest.  Failure to 
comply with these procedures shall constitute a waiver of any right to further 
pursue the bid protest, including filing a Government Code claim or legal 
proceedings. 

 
1.09 SPECIAL INDEMNITY 

 
A. By submitting a bid, Bidder warrants and represents that its performance of the 

work contemplated by the Contract Documents will not infringe any patents, 
licenses or other intellectual property rights, and that no pending or threatened 
litigation exists with respect to the process or product that Bidder intends to use.  
Bidder agrees to defend, indemnify and hold harmless the District, Construction 
Manager, Architect, and each of their members, officers, employees, consultants, 
agents and subcontractors from and against any and all claims, damages, fines, 
penalties, judgments, or suits arising out of or relating to Bidder’s participation in 
the project and/or arising from the foregoing representations and warranties or any 
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alleged or actual patent, copyright, or other intellectual property violation or any 
other pre-existing legal actions or agreements between the bidders.  The District 
has to the best of its reasonable ability, researched the products and systems 
described in this specification and cannot be held liable for any unintentional patent 
infringements that may be found in this specification.  If any bidder believes that a 
potential infringement or other intellectual property violation may be presented by 
the bidding Documents, that issue shall be raised by way of a pre-bid protest as 
provided under the section entitled “Bid Protest Procedure.” 

 
1.10 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER 

INSTRUMENTS OF SERVICE 
 

A. The Drawings, Specifications, and other documents, including those in electronic 
format, prepared on behalf of the District are instruments of the services of the 
Architect and its consultants and are the property of the District. The Trade 
Contractor may retain one contract record set. Neither the Trade Contractor or any 
of their Subcontractors, Sub-subcontractor, or material or equipment supplier shall 
own or claim a copyright in the Drawings, Specifications, and other documents 
prepared by the Architect, and unless otherwise indicated the Architect shall be 
deemed the author of them. All copies of them, except the Trade Contractor’s 
record set, shall be returned or suitably accounted for to the Architect, upon 
request upon completion of the Work. The Drawings, Specifications, and any other 
documents prepared by the Architect and copies thereof furnished to the Trade 
Contractor, are for use solely with respect to the Project. They are not to be used 
by the Trade Contractor or any Subcontractor, Sub-subcontractor, or material or 
equipment supplier on other projects or for additions to this Project outside the 
scope of the Work without the specific written consent of the District and the 
Architect. The Trade Contractor, Subcontractors, Sub-subcontractors and material 
or equipment suppliers are granted a limited license to use and reproduce 
applicable portions of the Drawings, Specifications, and other documents prepared 
by the Architect appropriate to and for the use in the execution of their Work under 
the Contract Documents. Submittal or distribution to meet official regulatory 
requirements or for other purposes in connection with this Project is not to be 
construed as publication in derogation of the District’s property interest or other 
reserved right. 

 
1.11 RECORD DOCUMENTS 
 

A. Upon completion of the work, the Record Documents shall be reviewed by the 
Project Inspector for verification that all work is fully identified and accurately 
represented. The Inspector shall indicate on the documents conformation of his 
review and his recommendation of acceptance. Once the Inspector is satisfied that 
all work is accurately shown, the documents will then be returned to the Trade 
Contractor and submitted to the Architect, via submittal, for the review of the 
Architect and Consulting Engineers and their recommendation of acceptance. 
Once determined that the documents are ready for acceptance the documents will 
be forwarded to the District prior to final payment. 

 
 

END OF DOCUMENT 
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PART 1 GENERAL 

1.1 Bid Package Contractor is responsible for own assessment of security needs within and 
around site boundaries and to maintain sufficient security and safety measures to 
effectively prevent vandalism, vagrancy, theft, arson, and all other such negative impacts 
to own work.  Any impacts to the progress of the work due to loss from inadequate security 
and safety measures, will be the responsibility of the Contractor.   

1.1 The method of correspondence for Bid Package Contractor shall be Procore.  Bid Package 
Contractor shall create a Procore account, which is a web based program.  A meeting to 
discuss the Procore process will be scheduled prior to submittal submission.   

1.2 This Bid Package Contractor, by submitting a bid, is acknowledging that he/she has made 
a thorough inspection of the project sites and that Contractor has made a detailed 
comparison between the existing conditions on the site and those indicated within the 
Contract Documents. 

1.3 Provide all submittals including product data, shop drawings, samples, deferred 
submittals, schedules, and any other documentation required for approval required by the 
project documents and Architect to assure long lead times do not affect the scheduled 
work. The Bid Package Contractor shall provide a list of long lead material and equipment 
and expected lead times for scheduling purposes. In addition, all required architectural 
selections (i.e. colors, material, finish, texture, etc.) embedded in the submittal must be 
specifically tabbed and highlighted within the submittal and also noted on the transmittal 
page.  In the event no option is chosen by the Architect, the Contractor shall submit an 
RFI for clarification.   

1.4 A post-bid review will be required for the specified Low Bid Package Contractor, which will 
be conducted at the District’s or Construction Manager’s Office.  See Construction 
Manager Supplemental Specification Section 00 46 00 – Post Bid Interview.  Low Bid 
Contractor shall bring to the meeting the questionnaire included in the Specification 
Section 00 46 00 filled out and ready to discuss.  This is a mandatory meeting for the low 
bidder. The meeting will take place the day after the bid, or closest proximity thereof as 
scheduled.  

1.5 This Bid Package Contractor will have a foreman/superintendent attend and participate in 
mandatory weekly coordination meetings as scheduled by the Construction Manager. In 
these meetings, the foreman/superintendent will be prepared to discuss coordination and 
scheduling of their bid package work and as it relates to other bid package contractor’s 
work. Failure of Contractor’s representative to attend scheduled weekly mandatory 
Progress Meetings will result is a $100 backcharge to Contractor for each missed meeting 
unless specifically excused by the Construction Manager. 

1.6 Bid Package Contractor shall provide a detailed CPM project schedule and the work shall 
be scheduled within the timeline identified in the Special Conditions.  Based on that CPM 
schedule, the Bid Package Contractor shall be required to participate in the Pull Planning 
Scheduling as a means of activity scheduling in order to meet the project schedule. The 
Bid Package Contractor will be required to provide a foreman and management level of 
representation at all Pull Planning weekly sessions.  Bid Package Contractor also agrees 
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to provide a Foreman level of representation at all Pull Planning daily update “quick 
meets”. 

1.7 For the Bid Package Contractor performing trenching, backfilling, and grading operations, 
base bid shall include obtaining and paying for all governmental agencies, utility company 
permits, licenses and fees required in accordance with the contract documents for the 
performance of the work as applies to this Bid Package Contractor during trenching, 
backfilling and grading operations such as traffic control permits and haul route permits.   
All cost associated with the permits shall be the responsibility of this Bid Package 
Contractor. 

1.8 Bid Package Contractors are required to ensure they have all permits associated with their 
scope of work including, but not limited to, OSHA’s annual permit and any other permit 
necessary.   

1.9 Bid Package Contractor is responsible for environmental conditions for own work. 

1.10 Work hours shall comply with the City of Victorville’s local ordinances including adherence 
to limited hours for noisy exterior work. 

1.11 Bid Package Contractor shall adhere to inspections as required by DSA and the DSA 
Form 103.  Bid Package Contractor shall schedule inspections as indicated in the contract 
documents including submitting IOR inspection requests 48 hours in advance of 
inspection for both on site and in-plant inspections.  

1.12 Bid Package Contractor acknowledges that in the event closeout and warranty 
documentation required by the contract documents for own scope of work is not received 
prior to completion of the project, $1,500 will be detained from Contractor’s payment until 
all documentation is received. 

1.13 All Bid Package Contractors will be required to upload required forms to the DSA Box.  

1.14 Notify affected utility companies and District prior to starting utility work and comply with 
their requirements. 

1.15 All Bid Package Contractors shall practice and implement Best Management Practices, 
BMPs for own Work. Bid Package Contractor shall be responsible for the repair or 
replacement of the BMPs.   

1.16 All Bid Package Contractors shall be responsible for temporary site fencing and gates for 
own Work at each campus, all to ensure no interaction with work zone and student activity. 
Location of fencing and gates to be coordinated with Construction Manager. Site fencing 
shall be temporary, adequate to protect Contractor and students and be maintained on 
hourly basis while up and in use. 

1.17 All Bid Package Contractors shall provide and maintain temporary chemical type toilet and 
wash facilities throughout the duration of the project in sufficient quantities as required for 
own workforce at each of the project sites. Location of chemical toilets to be coordinated 
with Construction Manager. Each Contractor will add additional facilities as required based 



SECTION 01 10 00 

GENERAL REQUIREMENTS – DIVISION 1 

 

Victor Elementary School District 
Park View HVAC Improvements  
Project No. 4309 
Page 3 of 5 

on fluctuations in workforce. All temporary toilets shall be properly serviced twice weekly 
and shall meet all applicable governmental codes at all times. Contractors are not 
permitted to use existing toilet facilities, such as student’s and staff’s restrooms.  

1.18 Bid Package Contractor shall provide protection of areas of work either by caution tape or 
fencing.  At locations where trench excavation is occurring, no trench shall be left 
uncovered overnight.  Provide trench plate covers at open trenches at the end of each 
day. 

1.19 All Bid Package Subcontractors shall be required to provide the appropriate California 
Contractor’s License and City of Victorville Business License when performing the work 
of each section included in each bid package. 

1.20 Multiple move-ins may be required for the performance of this bid package. There is no 
predetermined number of move-ins required to meet contract schedule. Work shall be 
done in accordance with the project schedule and the requirements of the Construction 
Manager. 

1.21 Daily clean-up of all debris related to the Work of this Bid Package Contractor is required.  
All debris generated by this Bid Package Contractor shall be legally removed daily and 
disposed of offsite by this Bid Package. As each campus is active with students, teachers 
and administrators, requirement for daily clean-up will be adhered to prior to leaving each 
day.   

1.22 Promptly obscure and/or repair any vandalism and graffiti on own work on a daily basis. 

1.23 Bid Package Contractor will provide Daily Work Reports on a daily basis delivered to 
Construction Manager’s field office no later than 9:00 a.m. for the previous day worked. 
Include all information of Work and workmen by vendors, equipment owner/operators, 
visitors and sub-contractors. Sub-Contractors Daily Work Report shall be attached to Bid 
Package Contractor’s daily work report. 

1.24 All Certified Payrolls must be uploaded to DIR prior to payment for each month billed 
including all subcontractors and tier subcontractors.   

1.25 The Bid Package Contractor and their Subcontractors and tier Subcontractors will be 
required to submit a DAS 140, DAS 142, and Fringe Benefit Statement prior to start of any 
work on site.  In the event these documents are not received, no work will shall be 
performed. 

1.26 Provide all scaffolding and equipment necessary to efficiently and safely install all of the 
work of this bid package. All scaffolding placed on a finish slab may not be done without 
proper plywood and sand base for protection. All scaffolding work shall be OSHA 
compliant. 

1.27 All Bid Package Contractors are responsible for their own temporary fall protection 
system. Fall protection system to comply with OSHA requirements. 
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1.28 Work will be performed uninterrupted throughout the project duration, sometimes if 
necessary, at night and during weekends.  This Bid Package Contractor will be available 
to perform Work for the duration of the project and will respond, and be on site, to perform 
the Work, within 24 hours if requested by the Construction Manager. 

1.29 Bid Package Contractor shall bid the most costly option in the event of conflict, duplicative 
work scope assignments, or ambiguities in the contract documents unless clarified prior 
to bid. 

1.30 This Bid Package Contractor shall protect all work related to this bid package from weather 
related damage.  Contractor will replace all weather damaged work at their own cost for 
all labor, material, equipment and time.   

1.31 Bid Package Contractor shall coordinate with all School District representative, 
Construction Manager, and Utility Agencies as necessary to permit, schedule, and perform 
work related to this Bid Package Contractor. 

1.32 Bid Package Contractor shall forward cost proposals no later than 5 days from requested 
timeframe.  In the event cost proposals are not received within the allotted time frame, the 
Construction Manager will determine all additional costs and credits for the scope of work 
based on the most current Great West Saylor pricing manual. 

1.33 This Bid Package Contractor shall provide a fire protection plan and fire protection as 
required by OSHA including fire extinguishers for construction safety.   

1.34 Provide all required layout as required for the work of this Bid Package Contractor 

1.35 Bid Package Contractor to provide all necessary protection to all existing and surrounding 
buildings, surfaces and finishes, utilities, underground utilities during installation of work. 
Any damage caused shall be repaired to the satisfaction of the Construction Manager, 
District and Architect of Record. 

1.36 Prequalification of all Bid Package Prime Contractors is required per AB 1565 as of 
January 1, 2014 (California Public Contract Code 20111.6).  Prequalification is also 
required from mechanical, electrical, or plumbing (“MEP”) subcontractors (contractors that 
hold C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43 or C-46 licenses). See the 
District’s website for Prequalification packets.  Prequalification packets must be received 
by the District 10 days prior to the bid. 

1.37 Bid Package Contractor shall include products from listed manufacturers only.  As the 
product has gone through a board resolved District Standard process, substitutions will 
not be accepted.  For product that is not District Standard, any substitutions must be 
submitted with a complete substitution request form and appropriate credit to owner.  No 
exceptions 

1.38 Bid Package Contractor acknowledges that any deviation from the contract documents 
shall be documented through the RFI process.  In the event the Bid Package Contractor 
proceeds with installation of any deviation from the contract documents, the Bid Package 
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Contractor will be responsible for all re-work or correction if the deviation is unacceptable 
to the Owner, Construction Manager, or Design Team.   

1.39 Prior to commencement of any underground excavations, notify Dig Alert of Southern 
California.  Dial 811 for Dig Alert of Southern California. Provide to the Construction 
Manager verification of notification for this project. 

1.40 Do not damage existing underground utilities scheduled to remain in place.  Bid Package 
Contractor shall pothole to determine existing utility routing.  Contractor shall as-built 
these utilities in the horizontal and vertical locations in the field and provide the as-built 
to the Construction Manager on the master as-built plan at the end of each work day. 

1.41 Bid Package Contractor shall pothole as necessary and review contract and as-built 
drawings to verify no utility conflicts exist. 

1.42 All excess spoils generated by this operation shall be removed and legally disposed of 
off-site on a daily basis. 

1.43 Bid Package Contractor is responsible for safe-off and cutting and capping of utilities as 
it applies to own Bid Package prior to demolition.   

1.44 There shall be no interruptions of utility services to adjacent property owners for 
performance of this bid package contractor’s work. Coordinate utility shut downs with the 
Construction Manager and District.  Notify Construction Manager 48 hours prior to 
scheduled shut-downs. 

1.45 Upon discovery of any unknown utilities or concealed conditions, which would affect the 
scope of work, notify the Construction Manager immediately. 

1.46 Include and pay all costs associated with additional testing and inspections due to failed 
tests for work in place by the bid package contractor. 

1.47 Bid Package Contractor agrees and acknowledges that certain design errors and 
omissions can and do occur in the project contract documents and that it has been the Bid 
Package Contractor’s duty and responsibility to fully and thoroughly review the contract 
documents for such type of errors and omissions as related to their scope of 
work.  Whereas the Bid Package Contractor has had adequate opportunity to bring these 
discrepancies to the attention of the Construction Manager and Architect and offer 
solutions.  This Bid Package Contractor agrees and acknowledges that any discrepancy 
that could have been discovered with reasonable due diligence shall be the sole 
responsibility of the Bid Package Contractor to resolve at no additional cost to the 
District.  Bid Package Contractor, being a licensed professional, is responsible to know 
and understand code issues as related to their area of work and therefore be able to 
identify obvious design discrepancies as related to buildings codes and thereby accepts 
responsibility as listed above.  However, the Bid Package Contractor is not a licensed 
Engineer or Architect and thereby is not responsible for design discrepancies that would 
have been reasonably required the expertise of a licensed Engineer or Architect to 
discover during the pre-construction phase of work. 
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01 20 04 – Roof Type Exhibit 

VESD – HVAC Improvements – Group 1 (4 Sites) 

1. Park View:  
a. Office, Boiler room, RR, PD Room, Rm 1-7, K1, K2, RR, Library, Rm 9-12, RR, RM 13-18: 

Built up Cap Sheet/Acrylic Coating 
b. Portables 36-37: Coated Single Ply 
c. Portables 38-39: Single Ply 
d. MPR: Single Ply  
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00 70 00 - GENERAL CONDITIONS 

 

Article 1. DEFINITIONS  

 

A. Action of the Governing Board is a majority vote of a quorum at a lawful meeting. 

 

B. Approval, Approved means written authorization by DISTRICT for specific applications within the Contract. 

 

C. As shown, as indicated, as detailed refers to drawings accompanying this specification. 
 

D. Contract, Contract Documents includes all contract documents to wit:  Notice inviting Bids, Instructions to Bidders, 

Bid Form, Designation of Subcontractors,  Performance and Payment Bonds, General Conditions, Drawings, Plans, 

Specifications, the Agreement and all modifications, addenda, and amendments thereto. 
 

E. Contractor, District are those mentioned as such in the Agreement.  They are treated throughout the contract as if they 

are of singular number and neuter gender. 

 

F. Locality in which the work is performed means the county in which the public work is done. 

 

G. Project is the planned undertaking as provided for in the contract documents by DISTRICT and CONTRACTOR. 

 

H. Provide shall include “provide complete in place”, that is, “furnish & install”. 

 

I. Safety Orders are those issued by the Division of Industrial Safety an OSHA Safety and Health Standards for 

construction. 

 

J. Standards, Rules and Regulations referred to are recognized printed standards and shall be considered as one and a 

part of these specifications within limits specified. 

 

K. Subcontractor, as used herein, includes those having direct contract with CONTRACTOR and one who furnishes 

material worked to a special design according to plans, drawings, and specifications for this work, but does not 

include one who merely furnishes material not so worked. 

 

L. Surety is the person, firm, or corporation that executes as surety the CONTRACTOR’s Payment Bond. 

 

M. Work of the CONTRACTOR or subcontractor includes labor or materials (including, without installation, equipment 

and appliances) or both, incorporated in, or to be incorporated in the construction covered by the complete Contract. 

 

N. Workers includes laborer, worker or mechanic. 

 

Article 2. LAWS CONCERNING THE DISTRICT A PART HEREOF  

 

Contract is subject to all provision of the Constitution of Laws of California governing, controlling or effecting DISTRICT, or 

the property, funds operations, or powers of DISTRICT, and such provisions are by his reference made a part hereof and of 

Contract. 

 
Article 3. SITE INVESTIGATION  

 

Before bidding on this work, CONTRACTOR shall make a careful investigation of the site and thoroughly familiarize himself 

with the requirement of the Contract.  By the act of submitting a bid for the work included in this Contract, CONTRACTOR 

shall be deemed to have made such study and investigation and that CONTRACTOR is familiar with and accepts the 

conditions of the site. 

 

Article 4. STATUS OF CONTRACTOR  

 

CONTRACTOR is and shall at all times be deemed to be an independent CONTRACTOR and shall be wholly responsible for 

the manner in which it performs the services required of it by the terms of this contract. Nothing herein contained shall be 

construed as creating the relationship of employer and employee, or principal and agent, between the DISTRICT, or any of the 

DISTRICT’s employees or agents, and CONTRACTOR or any of CONTRACTOR’s agents or  
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employees. CONTRACTOR assumes exclusively the responsibility for the acts of its employees as they relate to the services 

to be provided during the course and scope of their employment. CONTRACTOR, its agents and employees shall not be 

entitled to any rights or privileges of DISTRICT employees. DISTRICT shall be permitted to monitor the activities to 

determine compliance with the terms of this Contract.  CONTRACTORS and subcontractors are required by law to be licensed 

and regulated by the Contractors State License Board.  

 

Article 5. CONTRACTOR’S SUPERVISION   

 

A. The CONTRACTOR shall verify all indicated dimensions before ordering materials or equipment, or before 

performing work.  The CONTRACTOR shall take field measurements, verify field conditions, and shall carefully 

compare such field measurements and conditions and other information known to the CONTRACTOR with the 

contract documents before commencing activities.  Errors, inconsistencies, or omissions discovered shall be reported 

to the District at once.  Upon commencement of any item of work, the CONTRACTOR shall be responsible for 

dimensions related to such item of work and shall make any corrections necessary to make work properly fit at no 

additional cost to DISTRICT.  This responsibility for verification of dimensions is a non-delegable duty and may not 

be delegated to subcontractors or agents. 

 

B. Omissions from the drawings or specifications, or the misdescription of details of work which are manifestly 

C. necessary to carry out the intent of the drawings and specifications, or which are customarily performed, shall not 

relieve the CONTRACTOR from performing such omitted or misdescribed work, but they shall be performed as if 

fully and correctly set forth and described in the drawings and specifications. 

 

D. The CONTRACTOR must provide a Supervisor available on the work site at all times who can understand and 

communicate with all Victor Elementary School District Supervisors. 

 

Article 6.  SUBCONTRACTORS  

  

A. CONTRACTOR agrees to bind every subcontractor by terms of Contract as far as such terms are applicable to 

subcontractor’s work. If CONTRACTOR shall subcontract any part of this Contract, CONTRACTOR shall be as fully 

responsible to DISTRICT for acts and omissions of any subcontractor and of persons either directly or indirectly 

employed by any subcontractor, as it is for acts and omissions of persons directly employed by CONTRACTOR. 

Nothing contained in the contract documents shall create any contractual relation between any subcontractor and 

DISTRICT, nor shall this Contract be construed to be for the benefit of any subcontractor.  

 

B. The CONTRACTOR shall be responsible for the coordination of the trades, subcontractors and materialmen engaged 

upon his work. 

 

Article 7.  DISTRICT’S INSPECTOR 

 

If applicable, one or more Inspector(s), including special Inspectors, as required, will be employed by DISTRICT in 

accordance with requirements of Title 24 (previously Title 21) of the California Code of Regulations and will be assigned to 

the work. Duties of an Inspector are specifically defined in Section 4-342 (previously Section 42) of said Title 24. No work 

shall be carried on except with the knowledge and under the inspection of said Inspector(s). He shall have free access to any or 

all parts of work at any time. The DISTRICT will provide inspection and testing at its cost during the normal eight (8) hour day 

Monday through Friday (except holidays).  Work by the CONTRACTOR outside of the normal eight (8) hour day shall 

constitute an authorization from the CONTRACTOR to the DISTRICT to provide inspection and testing as required outside of 

the normal eight (8) hour day.  CONTRACTOR shall reimburse DISTRICT for inspection and testing outside the normal eight-

hour day or for any retests caused by the CONTRACTOR. 

 

Article 8.  ASSIGNMENT OF ANTITRUST ACTIONS 

 

A. Pursuant to Government Code § 4551, in entering into a public works contract or a subcontract to supply goods, 

services, or materials pursuant to a public works contract, the CONTRACTOR or Subcontractor offers and agrees to 

assign to the DISTRICT all rights, title, and interest in and to all causes of action it may have under Section 4 of the 

Clayton Act, (15 U.S.C. § 15) or under the Cartwright Act (Chapter 2 [commencing with § 16700] of Part 2 of  
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Division 7 of the Business and Professions Code), arising from the purchase of goods, services, or materials pursuant 

to the public  works contract or the subcontract.  This assignment shall be made and become effective at the time the  

 

awarding body tenders final payment to the CONTRACTOR, without further acknowledgment by the parties.  If the 

DISTRICT receives, either through judgment or settlement, a monetary recovery for a cause of action assigned under 

Chapter 11 (commencing with § 4550) of Division 5 of Title 1 of the Government Code, the assignor shall be entitled 

to receive reimbursement for actual legal costs incurred and may, upon demand, recover from the DISTRICT any 

portion of the recovery, including treble damages, attributable to overcharges that were paid by the assignor but were 

not paid by the DISTRICT as part of the bid price, less the expenses incurred in obtaining that portion of the recovery. 

 

B. Upon demand in writing by the assignor, the DISTRICT shall, within one (1) year from such demand, reassign the 

cause of action assigned pursuant to this Article if the assignor has been or may have been injured by the violation of 

law for which the cause of action arose and the DISTRICT has not been injured thereby or the DISTRICT declines to 

file a court action for the cause of action. 

 

Article 9.  OTHER CONTRACTS   

 

A. DISTRICT reserves the right to let other contracts in connection with this work. CONTRACTOR shall afford other 

contractors reasonable opportunity for introduction and storage of their materials and execution of their work and shall 

properly connect and coordinate its work with theirs. 

 

B. Nothing herein contained shall be interpreted as granting to CONTRACTOR exclusive occupancy at the Project site. 

CONTRACTOR shall not cause any unnecessary hindrance or delay to any other contractor working on Project. if  

simultaneous  execution  of any Contract for Project is likely to cause interference with performance of some other 

contract or contracts, DISTRICT shall decide which contractor shall cease work temporarily and which contractor 

shall continue or whether work can be coordinated so that contractors may proceed simultaneously. 

 

Article 10.  OCCUPANCY  

 

DISTRICT reserves the right to occupy portions of the Project at any time before completion, and such occupancy shall 

constitute final acceptance of that portion only to the extent that the CONTRACTOR will not be subject to performing work or 

repairs caused by the DISTRICT’s use of the occupied areas. Such occupancy shall not extend the date specified for 

completion of the work. The CONTRACTOR will be required to complete punch list items documented by DISTRICT, 

Architect, Inspector and CONTRACTOR prior to final payment.  

 

Article 11.  DISTRICT’S RIGHT TO DO WORK 

 

Should the CONTRACTOR, at any time during the process of construction, fail or refuse to furnish enough materials or 

workmen to properly execute the work, unless prohibited from so doing through the action of DISTRICT or other authorized 

official agencies, DISTRICT, after giving ten (10) days written notice to CONTRACTOR may, without prejudice to any other 

rights he may have, proceed to furnish the materials and/or workmen necessary to proceed with or complete the work, and may 

deduct the cost thereof, together with reasonable expenses arising from such procedure, from any amounts then due or which 

may thereafter become due to CONTRACTOR.  

 

Article 12.  DISTRICT’S RIGHT TO TERMINATE CONTRACT 

 

A. Grounds for Termination.  The CONTRACTOR may terminate the Contract if the Work is stopped for a period of 

thirty (30) consecutive days through no act or fault of the CONTRACTOR, a Subcontractor, their agents or 

employees, or any other persons performing portions of the Work for whom the CONTRACTOR is contractually 

responsible, for only the following reasons: 

 

(1) Issuance of an order of a court or other public authority having jurisdiction; or 

 

(2) An act of government, such as a declaration of national emergency. 

B. Notice of Termination.  If one of the above reasons exists, the CONTRACTOR may, upon written notice of seven 

(7) additional days to the DISTRICT, terminate the Contract and recover from the DISTRICT payment for Work  
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executed and for reasonable costs verified by the District with respect to materials, equipment, tools, construction 

equipment, and machinery, including reasonable overhead, profit, and damages. 

 

Article 13. TERMINATION BY THE DISTRICT FOR CAUSE 

 

 A. Grounds for Termination.  The DISTRICT may terminate the Contract if the CONTRACTOR: 

 

(1) Persistently or repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

(2) Persistently or repeatedly is absent, without excuse, from the job site; 

 (3) Fails to make payment to Subcontractors; 

(4) Persistently disregards laws, ordinances, rules, regulations, or orders of a public authority having jurisdiction; 

or  

(5) Otherwise is in substantial breach of a provision of the Contract Documents. 

 

 B. Notification of Termination.  When any of the above reasons exist, the DISTRICT may, without prejudice 

to any other rights or remedies of the DISTRICT and after giving the CONTRACTOR and the CONTRACTOR's surety, if 

any, written notice of seven (7) days, terminate the Contract and may, subject to any prior rights of the surety: 

 

(1) Take possession of the Project and of all material, equipment, tools, and construction equipment and 

machinery thereon owned by the CONTRACTOR;  

(2) Accept assignment of Subcontracts; and  

(3) Complete the Work by any reasonable method the DISTRICT may deem expedient. 

 

 C. Payments Withheld.  If the DISTRICT terminates the Contract for one of the reasons stated in Article 17.1 

A, the CONTRACTOR shall not be entitled to receive further payment until the Work is complete. 

 

 D. Payments Upon Completion.  If the unpaid balance of the Contract Sum exceeds costs of completing the 

Work, including compensation for professional services and expenses made necessary thereby, such excess shall be paid to the 

CONTRACTOR.  If such costs exceed the unpaid balance, the CONTRACTOR shall pay the difference to the DISTRICT.  

The amount to be paid to the CONTRACTOR, or DISTRICT, as the case may be, shall be certified by the District upon 

application.  This payment obligation shall survive completion of the Contract.  

 

Article 14. TERMINATION OF CONTRACT BY DISTRICT (CONTRACTOR NOT AT FAULT)  

 

DISTRICT may terminate the Contract upon fifteen (15) calendar days of written notice to the CONTRACTOR, if it is found 

that reasons beyond the control of either the DISTRICT or CONTRACTOR make it impossible or against the DISTRICT's 

interest to complete the work.  In such a case, the CONTRACTOR shall have no claims against the DISTRICT except: (1) the 

actual cost for labor, materials, and services performed which may be documented through timesheets, invoices, receipts, or 

otherwise, and (2) ten percent (10%) profit and overhead, and (3) five percent (5%) termination cost of the total of items (1) 

and (2). 

 

Article 15. PAYMENT BOND 

 

A. Bond Requirements.  Prior to commencing any portion of the Work, the CONTRACTOR shall furnish a payment 

and performance bond for its portion of the Work which shall cover 100% faithful payment of all obligations arising under the 

Contract Documents and/or guaranteeing the payment in full of all claims for labor performed and materials supplied for the 

Work.  All bonds shall be provided by a corporate surety authorized and admitted to transact business in California as sureties.   

 

B. To the extent, if any, that the Contract Price is increased in accordance with the Contract Documents, the 

CONTRACTOR shall, upon request of the DISTRICT, cause the amount of the bonds to be increased accordingly and shall 

promptly deliver satisfactory evidence of such increase to the DISTRICT.  To the extent available, the bonds shall further 

provide that no change or alteration of the Contract Documents (including, without limitation, an increase in the Contract Price, 

as referred to above), extensions of time, or modifications of the time, terms, or conditions of payment to the CONTRACTOR 

will release the surety.  If the CONTRACTOR fails to furnish the required bonds, the DISTRICT may terminate the Contract 

for cause. 
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C. Surety Qualifications.  Only bonds executed by admitted Surety insurers as defined in Code of Civil Procedure 

§ 995.120 shall be accepted.  Surety must be a California-admitted surety and listed by the U.S. Treasury with a bonding 

capacity in excess of the Project cost. 

 

D. Alternate Surety Qualifications.  If a California-admitted surety insurer issuing bonds does not meet these 

requirements, the insurer will be considered qualified if it is in conformance with § 995.660 of the California Code of Civil 

Procedure and proof of such is provided to the DISTRICT. 

 

Article 16.  DRAWINGS AND SPECIFICATIONS   

 

A. Contract Documents are complementary, and what is called for by one shall be as binding as if called for by all. 

 

B. Materials or work described in words which so applied has a well known technical or trade meaning shall be deemed 

to refer to such recognized standards. 

 

C. It is not the intention of the Contract to go into detailed descriptions of any materials and/or methods commonly 

known to the trade under the "trade name" or "trade term."  The mere mention or notation of such "trade name" or "trade term" 

shall be considered a sufficient notice to CONTRACTOR that it will be required to complete the work so named with all its 

appurtenances according to the best practices of the trade. 

 

D. The naming of any material and/or equipment shall mean furnishing and installing of same, including all incidental 

and accessory items thereto and/or labor therefor, as per best practices of the trade(s) involved, unless specifically noted 

otherwise. 

 

E. Figured dimensions on drawings shall govern, but work not dimensioned shall be as directed.  Work not particularly 

shown or specified shall be the same as similar parts that are shown or specified.  Large-scale details shall take precedence over 

smaller scale drawings as to shape and details of construction.  Specifications shall govern as to materials, workmanship, and 

installations procedures.  Drawings and specifications are intended to be fully cooperative and to agree.  However, if 

CONTRACTOR observes that drawings and specifications are in conflict, CONTRACTOR shall promptly notify the 

DISTRICT in writing, and any necessary changes shall be adjusted as provided in the Article entitled "Changes and Extra 

Work."  The specification calling for the higher quality material or workmanship shall prevail. 

 

F. Specifications and accompanying drawings are intended to delineate and describe the Project and its component parts 

to such a degree as to enable skilled and competent CONTRACTORS to intelligently bid upon the work, and to carry said 

work to a successful conclusion. 

 

G. Drawings and specifications are intended to comply with all laws, ordinances, rules, and regulations of constituted 

authorities having jurisdiction, and where referred to in the contract documents, said laws, ordinances, rules, and regulations 

shall be considered as a part of said Contract within the limits specified.  The CONTRACTOR shall bear all  

 

expenses of correcting work done contrary to said laws, ordinances, rules, and regulations if the CONTRACTOR knew or 

should have known that the work as performed is contrary to said laws, ordinances, rules, and regulations and if the 

CONTRACTOR performed same (1) without first consulting the District for further instructions regarding said work or (2) 

disregarded the District's instructions regarding said work. 

 

H. Questions regarding interpretation of drawings and specifications shall be clarified by the District.  Should the 

CONTRACTOR commence work or any part thereof without seeking clarification, CONTRACTOR waives any claim for 

extra work or damages as a result of any ambiguity, conflict, or lack of information. 

 

I. CONTRACTOR will be furnished, free of charge, bid sets of permitted documents and specifications.  

CONTRACTOR is to provide reproducible drawings and all additional copies which he requires for his operations at his own 

expense.  He shall maintain an accurate record of all copies made and shall return or otherwise account for all copies at the end 

of the Project. 
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Article 17.  OWNERSHIP OF DRAWINGS 

 

Pursuant to Education Code section 17316, all plans, drawings, designs, specifications, and other incidental architectural and 

engineering work or materials and other contract documents and copies thereof furnished by DISTRICT are its property.  They 

are not to be used in other work and, with the exception of signed sets of the Contract, are to be returned to the DISTRICT on 

request at completion of work. 

 

Article 18.  DETAIL DRAWINGS AND INSTRUCTIONS   

 

A. In case of ambiguity, conflict, or lack of information, District shall furnish, with reasonable promptness, additional 

instructions by means of drawings or otherwise, necessary for proper execution of work.  All such drawings and instructions 

shall be consistent with contract documents, true developments thereof, and reasonably inferable therefrom. 

 

B. Work shall be executed in conformity therewith and CONTRACTOR shall do no work without proper drawings and 

instructions. 

 

C. The District will furnish necessary details to more fully explain the work, which details shall be considered as part of 

the contract documents. 

 

D. Should any details require work and costs beyond those which reasonably should have been included in the contract, 

CONTRACTOR shall give written notice thereof to the DISTRICT within ten (10) working days of the receipt of same.  In 

case no notice is given to the DISTRICT within ten (10) working days, it will be assumed the details are reasonable 

development of the scale drawings.  In case notice is given, then the claim will be considered and, if found justified, the 

DISTRICT or Architect will either modify the drawings or shall recommend to DISTRICT a change order for the extra work 

involved. 

 

E. All parts of the described and shown construction shall be of the quality of their respective kinds shown in the Plans or 

as specified, and the CONTRACTOR is hereby advised to use all diligence to become fully informed as to the required 

construction and finish, and in no case to proceed with the different parts of the work without first obtaining from the District 

some directions and/or drawings as may be necessary for the proper performance of the work. 

 

F. If it is found at any time, before or after completion of the work, that the CONTRACTOR has varied from the 

drawings and/or specifications, in materials, quality, form, or finish, or in the amount or value of the materials and labor used, 

the DISTRICT shall issue an order to CONTRACTOR:  (1) that all such improper work should be removed, remade, and 

replaced, and all work disturbed by these changes be made good at the CONTRACTOR's expense; or (2) that the DISTRICT 

deduct from any amount due CONTRACTOR, the sum of money equivalent to the difference in value between the work 

performed and that called for by the drawings and specifications.  DISTRICT shall in its sole discretion determine such 

difference in value.  The DISTRICT, at its option, may pursue either course. 

 

Article 19.  STATE AUDIT   

 

Pursuant to and in accordance with the provisions of Government Section 10532, or any amendments thereto, all books, 

records, and files of DISTRICT, CONTRACTOR, or any subcontractor connected with the performance of this Contract 

involving the expenditure of state funds in excess of ten thousand dollars ($10,000.00), including, but not limited to, the 

administration thereof, shall be subject to the examination and audit of the Office of the Auditor General of the State of 

California for a period of three (3) years after final payment is made under this Contract. CONTRACTOR shall preserve and 

cause to be preserved such books, records and files for the audit period.  

 

Article 20.  MATERIALS AND WORK   

 

A. Except as otherwise specifically stated in this Contract, CONTRACTOR shall provide and pay for all materials, labor, 

tools, equipment, transportation, superintendence, temporary constructions of every nature, and all other services and facilities 

of every nature whatsoever necessary to execute and complete this Contract within specified time. 

 

B. Unless otherwise specified, all materials shall be new and shall be of the respective kinds and grades as noted or 

specified. 
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C. Materials shall be furnished in ample quantities and at such times as to insure uninterrupted progress of work and shall 

be stored properly and protected as required.  CONTRACTOR shall be entirely responsible for damages or loss by weather or 

other causes to materials or work under this Contract. 

 

D. CONTRACTOR shall, after award of Contract by DISTRICT, place orders for materials and/or equipment as 

specified so that delivery of same may be made without delays to the work.  CONTRACTOR shall, upon demand from the 

DISTRICT, furnish to the DISTRICT documentary evidence showing that orders have been placed. 

 

E. No material, supplies, or equipment for work under this Contract shall be purchased subject to any chattel mortgage or 

under a conditional sale or other agreement by which an interest therein or in any part thereof is retained by seller or supplier.  

CONTRACTOR warrants good title to all material, supplies, and equipment installed or incorporated in work and agrees upon 

completion of all work to deliver premises, together with all improvements and appurtenances constructed or placed thereon by 

it, to DISTRICT free from any claims, liens, or charges.  CONTRACTOR further agrees that neither it nor any person, firm, or 

corporation furnishing any materials or labor for any work covered by this Contract shall have any right to place a lien upon the 

premises or any improvement or appurtenance thereof, except that CONTRACTOR may install metering devices or other 

equipment of a utility company or political subdivision, title to which is commonly retained by the utility company or political 

subdivision.  In event of installation of any such metering device or equipment, CONTRACTOR shall advise DISTRICT as to 

its owner. 

 

F. For all material and equipment specified or indicated in the Drawings, the CONTRACTOR shall provide all labor, 

materials, equipment, and services necessary for complete assemblies and complete working systems.  Incidental items not 

indicated on the Drawings, nor mentioned in the Specifications, that can legitimately and reasonably be inferred to belong to 

the work described, or be necessary in good practice to provide a complete assembly or system, shall be furnished as though 

itemized here in every detail.  In all instances, material and equipment shall be installed in strict accordance with each 

manufacturer's most recent published recommendations and specifications. 

 

Article 21. OBTAINING OF PERMITS, LICENSES AND EASEMENTS   

 

Permits, licenses, and certificates necessary for prosecution of work shall be secured and paid for by CONTRACTOR, unless 

otherwise specified. All such permits, licenses, and certificates shall be delivered to District before demand is made for the 

certificates of final payment. CONTRACTOR shall, and shall require subcontractors to, maintain CONTRACTOR’s licenses 

in effect as required by law.  

 

Article 22.  ACCESS TO WORK   

 

DISTRICT and its representatives shall at all times have access to work wherever it is in preparation or progress. 

CONTRACTOR shall provide safe and proper facilities for such access so that DISTRICT’s representatives may perform their 

functions.  

 

Article 23.  SANITARY FACILITIES   

 

If applicable, CONTRACTOR shall provide sanitary temporary facilities in no fewer numbers than required by law.  

 

Article 24.  CLEANING UP   

 

CONTRACTOR at all times shall keep premises free from debris such as waste, rubbish, and excess materials and equipment 

caused by the work. CONTRACTOR shall not leave debris under, in, or about the premises, but shall promptly remove same 

from the premises. Upon completion of work, CONTRACTOR shall clean interior and exterior of building, including fixtures, 

equipment, walls, floors, ceilings, roofs, window sills and ledges, horizontal projections, and any areas where debris has 

collected so surfaces are free from foreign material or discoloration; CONTRACTOR shall clean and polish all glass, plumbing 

fixtures, and finish hardware and similar finish surfaces and equipment and remove temporary fencing, barricades, planking, 

sanitary facilities and similar temporary facilities from site. If CONTRACTOR fails to clean up, DISTRICT may do so and the 

cost thereof shall be charged to CONTRACTOR.  
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Article 25.  GUARANTEE   

 

A. In addition to guarantees required elsewhere, CONTRACTOR shall, and hereby does guarantee all work furnished on 

the job against all defects for a period of one year after date of acceptance of work by DISTRICT and shall repair or replace 

any and all such work, together with any other work, which may be displaced in so doing that may prove defective in 

workmanship and/or materials within one year period from date of acceptance without expense whatsoever to DISTRICT, 

ordinary wear and tear, unusual abuse or neglect excepted.  DISTRICT will give notice of observed defects to CONTRACTOR 

and Surety with reasonable promptness.  CONTRACTOR shall notify DISTRICT upon completion of such repairs or replace-

ment. 

 

B. CONTRACTOR warrants that the WORK (which includes any equipment furnished by CONTRACTOR as a part of 

the materials) shall:  (a)  Be free from defects in workmanship and material;  (b) Be free from defects in any design performed 

by CONTRACTOR; (c) Be new, and conform and perform to the requirements stated in the Specifications, and where detail 

requirements are not so stated, shall conform to applicable industry standards; and (d)  Be suitable for the use stated in the 

Specifications. 

 

C. The warranty period for discovery of DEFECTIVE WORK shall commence on the date stamped on the Notice of 

Completion verifying County registration and continue for the period set forth in the Specifications or for one year if not so 

specified.  If, during the warranty period, the WORK is not available for use due to DEFECTIVE WORK, such time of 

unavailability shall not be counted as part of the warranty period.  The warranty period for corrected DEFECTIVE WORK 

shall continue for a duration equivalent to the original warranty period. 

 

Article 26. DUTY TO PROVIDE FIT WORKERS   

 

A. CONTRACTOR and Subcontractors shall at all times enforce strict discipline and good order among their employees 

and shall not employ on work any person not skilled in the work assigned to such person.  It shall be the responsibility of 

CONTRACTOR to insure compliance with this article. 

 

B. Any person in the employ of the CONTRACTOR or subcontractors whom DISTRICT may deem unfit shall be 

excluded from the work site and shall not again be employed on it except with written consent of DISTRICT.  As used in this 

subsection, "unfit" means any person who the DISTRICT concludes is either not, or improperly, skilled for the task assigned to 

that person, who fails to comply with the requirements of this article, or who creates safety hazards that jeopardize other 

persons and/or property. 

 

C. CONTRACTOR shall take all reasonable steps necessary to insure that any employees of CONTRACTOR or any of 

its subcontractors employees do not use, consume, or work under the influence of any alcohol or illegal drugs while on the 

Project.  CONTRACTOR shall further prevent any of its employees or its subcontractor employees from playing any recorded 

music devices or radios or wearing any radio headphone devices for entertainment while working on the Project.  Likewise, 

CONTRACTOR shall preclude any of its employees or subcontractor's employees from bringing any animal onto the Project. 

 

Article 27. FINGERPRINTING  

 

A.  If applicable, CONTRACTOR shall comply with all provisions of either Education Code Section 45125.1 or 45125.2.  

Pursuant to Education Code Section 45125.1, CONTRACTOR shall conduct criminal background checks of all employees of 

CONTRACTOR assigned to the DISTRICT, and shall certify that no employees who have been convicted of serious or violent 

felonies, as specified in Education Code Section 45125.1, will have contact with pupils, by utilizing the certification attached 

hereto as Exhibit "A".  As part of such certification, CONTRACTOR must provide the DISTRICT with a list of all employees 

providing services pursuant to this Agreement, and designate which sites such employees will be assigned.  In performing the 

services set forth in this Agreement, CONTRACTOR shall not utilize any employees who are not included on the above-

referenced list.  At DISTRICT’s sole discretion, DISTRICT may make a finding, as authorized under Education Code section 

45125.1, that CONTRACTOR's employees will have only "limited contact" with pupils.  CONTRACTOR's failure to comply 

with this law shall be considered a material breach of this Agreement upon where this Agreement may be terminated, at 

DISTRICT’s sole discretion, without any further compensation to CONTRACTOR. 

 

B. Pursuant to section 45125.2 CONTRACTOR shall ensure the safety of pupils by the installation of a physical barrier 

at the worksite and by continual supervision and monitoring of all these employees by an employee of CONTRACTOR whom  
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the Department of Justice has ascertained has not been convicted of a serious or violent felony, as defined in Education Code 

section 45125.2 (c). 

 

Article 28.  WAGE RATES, TRAVEL AND SUBSISTENCE   

 

A. Pursuant to the provisions of Article 2 (commencing at Section 1770), Chapter 1, Part 7, Division 2 of the Labor Code 

of California, the governing body of DISTRICT has obtained the general prevailing rate of per diem wages and the general 

prevailing rate for holiday and overtime work in the locality in which this public work is to be performed for each craft, 

classification or type of worker needed to execute this Contract from the Director of the Department of Industrial Relations 

(hereinafter, in this article ”Director”). These rates are on file with the Director of Purchasing of DISTRICT and copies will be 

made available to any interested party on request. CONTRACTOR shall post a copy of such wage rates at the job site.  

 

B. Holiday and overtime work, when permitted by law, shall be paid for at a rate of at least one and one- half times the 

above specified rate of per diem wages, unless otherwise specified. Holidays shall be as defined in the Collective Bargaining 

Agreement applicable to each particular craft, classification or type of worker employed under Contract. 

  

 

C. CONTRACTOR shall pay and shall cause to be paid each worker engaged in work on the Project not less than the 

general prevailing rate of per diem wages determined by the Director, regardless of any contractual relationship which may be 

alleged to exist between CONTRACTOR or any subcontractor and such workers.  

 

D. CONTRACTOR shall pay and shall cause to be paid to each worker needed to execute the work on the Project travel 

and subsistence payments, as such travel and subsistence payments are defined in the applicable collective bargaining 

agreements filed with the Department of Industrial Relations in accordance with Labor Code Section 1773.8.  

 

E. If during the period this bid is required to remain open, the Director of Industrial Relations determines that there has 

been a change in any prevailing rate of per diem wages in the locality in which the work under Contract is to be performed, 

such change shall not alter the wage rates in the Notice to CONTRACTORS or the Contract subsequently awarded.  

 

F. Pursuant to Labor Code Section 1775, CONTRACTOR shall as a penalty to DISTRICT, forfeit fifty-dollars ($50.00) 

for each calendar day, or portion thereof, for each worker paid less than the prevailing rates, determined by the Director, for 

such work or craft in which such worker is employed for any public work done under Contract by CONTRACTOR or by any 

subcontractor under it. The difference between such prevailing wage rates and the amount paid to each worker for each 

calendar day or portion thereof for which each worker was paid less than the prevailing wage rate shall be paid to each worker 

by CONTRACTOR.  

 

G. Any worker employed to perform work on the Project, which work is not covered by any classification listed in the 

general prevailing wage rate of per diem wages determined by the Director shall be paid not less than the minimum rate of 

wages specified therein for the classification which most nearly corresponds to work to be performed by him, and such 

minimum wage rate shall be retroactive to time of initial employment of such person in such classification.  

 

H. Pursuant to Labor Code Section 1773.1, per diem wages are deemed to include employer payments for health and 

welfare, pension, vacation, travel time, and subsistence pay as provided for in Labor Code Section 1773.8.  

 

I.       CONTRACTOR shall post at appropriate conspicuous points on the site of Project, a schedule showing all determined 

minimum wage rates and all authorized deductions, if any, from unpaid wages actually earned.  

 

 

Article 29. HOURS OF WORK   

 

A. As provided in Article 3, (commencing at Section 1810), Chapter 1, Part 7, Division 2 of the Labor Code, eight (8) 

hours of labor shall constitute a legal days work. The time of service of any worker employed at any time by CONTRACTOR 

or by any subcontractor on any subcontract under this Contract upon the work or upon any part of the work contemplated by 

this Contract shall be limited and restricted by CONTRACTOR to eight (8) hours per day, and forty (40) hours during any one 

week, except as hereinafter provided. Notwithstanding the provisions herein above set forth, work performed by employees of 

CONTRACTOR in excess of eight (8) hours per day and forty (40) hours during any one week, shall be permitted upon this  
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public work upon compensation for all hours worked in excess of eight (8) hours per day at not less than one and one-half 

times the basic rate of pay.  

  

B. CONTRACTOR shall keep and shall cause each subcontractor to keep an accurate record showing the name of and 

actual hours worked each calendar day and each calendar week by each worker employed by CONTRACTOR in connection 

with the work or any part of the work contemplated by this Contract. The record shall be kept open at all reasonable hours to 

the inspection of DISTRICT and to the Division of Labor Standards Enforcement, Department of Industrial Relations of the 

State of California.  

 

C. Pursuant to Labor Code Section 1813, CONTRACTOR shall pay to the DISTRICT a penalty of twenty-five dollars 

($25.00) for each worker employed in the execution of this Contract by CONTRACTOR or by any subcontractor for each 

calendar day during which such worker is required or permitted to work more than eight (8) hours in any one calendar day and 

forty (40) hours in any one calendar week in violation of the provisions of Article 3 (commencing at Section 1810), Chapter 1, 

Part 7, Division 2 of the Labor Code.  

 

D. Any work necessary to be performed after regular working hours, or other holidays shall be performed without 

additional expense to the DISTRICT.  

 

Article 30. TIME CONTRAINTS WHILE CHILDREN ARE IN SCHOOL. 

  

Work at the school sites must be done while students are not in the classrooms.  The District will provide to the successful 

bidder a schedule of when students will not be in the classrooms. 

 

Article 31. PAYROLL RECORDS   

 

A. Pursuant to the provisions of Section 1776 of the Labor Code, CONTRACTOR shall keep and shall cause each 

subcontractor performing any portion of the work under this Contract to keep an accurate payroll record, showing the name, 

address, social security number, work classification, straight time and overtime hours worked each day and week, and the 

actual per diem wages paid to each journeyman, apprentice, worker, or other employee employed by CONTRACTOR in 

connection with the work.  

 

B. The payroll enumerated under subdivision (a) shall be certified and shall be available for inspection at all reasonable 

hours at the principal office of CONTRACTOR on the following basis: 

 

(1) A certified copy of an employee’s payroll record shall be made available for inspection or furnished to the employee 

or his/her authorized representative on request. 

(2) A certified copy of all payroll records enumerated in subdivision (a) shall be made available for inspection or 

furnished upon request to a representative of DISTRICT, Division of Labor Standards Enforcement, and Division of 

Apprenticeship Standards of the Department of Industrial Relations.  

(3) A certified copy of all payroll records enumerated in subdivision (a) shall be made available upon request by the 

public for inspection or copies thereof made; provided, however, that a request by the public shall be made through 

either the body awarding Contract, Division of Apprenticeship Standards, or the division of Labor Standards 

Enforcement. If the requested payroll records have not been provided pursuant to paragraph 2 above, the requesting 

party shall, prior to being provided the records, reimburse the costs of preparation by CONTRACTOR, 

subcontractors, and the entity through which the request was made. The public shall not be given access to the records 

at the principal office of CONTRACTOR.  

(4) The form of certification shall be as follows:  

 

 I, _____________________________________________(Name-print), the undersigned, 

am____________________________ (position in business) with the authority to act or and on behalf of 

___________________________________(Name of business and/or contractor), certify under penalty of 

perjury that the records or copies thereof submitted and consisting 

of______________________________________________ (description, number of pages) are the originals 

or true, full and correct copies of the originals which depict the payroll record(s) of the actual disbursements 

by way of cash, check or whatever form to the individual or individuals named. 

Date________________________Signature___________________________ 
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C. Each CONTRACTOR shall file a certified copy of the records enumerated in subdivision (a) with the entity that 

requested the records within ten (10) days after receipt of a written request 

 

D. Any copy of records made available for inspection as copies and furnished upon request to the public or any public 

agency by DISTRICT, Division of Apprenticeship Standards, or Division of Labor Standards Enforcement shall be marked or 

obliterated in such a manner as to prevent disclosure of an individual’s name, address, and social security number. The name 

and address of CONTRACTOR awarded Contract or performing Contract shall not be marked or obliterated. 

 

E. CONTRACTOR shall inform DISTRICT of the location of the records enumerated under subdivision (a), including 

the street address, city and county, and shall, within five (5) working days, provide a notice of a change of location and 

address. 

 

F. In the event of noncompliance with the requirements of this section, CONTRACTOR shall have ten (10) days in 

which to comply subsequent to receipt of written notice specifying in what respects CONTRACTOR must comply with this 

section. Should noncompliance still be evident after the ten (10) day period, CONTRACTOR shall, as a penalty to DISTRICT, 

forfeit twenty-five dollars ($25.00) for each calendar day, or portion thereof, for each worker, until strict compliance is 

effectuated. Upon the request of Division of Apprenticeship Standards or Division of Labor Standards Enforcement, these 

penalties shall be withheld from progress payments then due. 

 

G. It shall be the responsibility of CONTRACTOR to ensure compliance with the provisions of Labor Code section 

1776. 

 

Article 32. LABOR - FIRST AID   

 

The CONTRACTOR shall maintain emergency first aid treatment for CONTRACTOR's workers on the Project which 

complies with current Occupational Safety and Health regulations. 

 

Article 33.  PROTECTION OF PERSONS AND PROPERTY   

 

A. The CONTRACTOR shall be responsible for all damages to persons or property that occur as a result of its fault or 

negligence in connection with the prosecution  of this Contract and shall take all necessary measures and be responsible for the 

proper care and protection of all materials delivered and work performed until completion and final acceptance by the  

DISTRICT.  All work shall be solely at the CONTRACTOR's risk, with the exception of damage to the work caused by "acts 

of God" as defined in Government Code section 4151(b).  CONTRACTOR's liability for any injury or damage proximately 

caused by any "act of God" shall be limited to five percent (5%) of the Contract price pursuant to Government Code section 

4150. 

 

B. CONTRACTOR shall take, and require subcontractor to take, all necessary precautions for safety of workers on the 

work and shall comply with all applicable federal, state, local and other safety laws, standards, orders, rules, regulations, and 

building codes to prevent accidents or injury to persons on, about, or adjacent to premises where work is being performed and 

to provide a safe and healthful place of employment.  In addition to meeting all requirements of OSHA, Cal-OSHA, state, and 

local codes, CONTRACTOR  shall furnish, erect and properly maintain at all times, as directed by DISTRICT or required by 

conditions and progress of work, all necessary safety devices, safeguards, construction canopies, signs, audible devices for 

protection of the blind, safety rails, belts and nets, barriers, lights, and watchmen for protection of workers and the public and 

shall post danger signs warning against hazards created by such features in the course of construction.  CONTRACTOR shall 

designate a responsible member of its organization on the work, whose duty shall be to post information regarding protection 

and obligations of workers and other notices required under occupational safety and health laws, to comply with reporting  and  

other occupational safety requirements, and to protect the life, safety and health of workers.  Name and position of person so 

designated shall be reported to DISTRICT by CONTRACTOR.  CONTRACTOR shall correct any violations of safety laws, 

rules, orders, standards, or regulations.  Upon the issuance of a citation or notice of violation by the Division of Occupational 

Safety and Health, such violation shall be corrected promptly. 

 

C. In an emergency affecting safety of life, of work, or of adjoining property, CONTRACTOR, without special 

instruction or authorization from DISTRICT, is hereby permitted to act, at its discretion, to prevent such threatened loss or 

injury; and CONTRACTOR shall so act if so authorized or instructed by Architect or DISTRICT.  DISTRICT will not hold 

CONTRACTOR liable for damages proximately caused by CONTRACTOR's actions if such actions were reasonably  
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necessary to prevent loss of life or injury to person or damage to work or adjoining property.  Any compensation claimed by 

CONTRACTOR on account of emergency work shall be determined by agreement. 

 

D. CONTRACTOR shall provide such heat, cooling, covering, and enclosures as are necessary to protect all work, 

materials, equipment, appliances, and tools against damage by weather conditions. 

 

E. CONTRACTOR shall take adequate precautions to protect existing roads, sidewalks, curbs, pavements, utilities, 

adjoining property and structures (including, without limitation, protection from settlement or loss of lateral support), and to 

avoid damage thereto, and repair any damage thereto caused by construction operations.  All permits, licenses, or inspection 

fees required for such repair work shall be obtained and paid for by CONTRACTOR. 

 

F. CONTRACTOR shall (unless waived by the DISTRICT in writing): 

(1) When performing new construction on existing sites, become informed and take into specific account the 

maturity of the students on the site; and perform work which may interfere with school routine before or after 

school hours, enclose working area with a substantial barricade, and arrange work to cause a minimum 

amount of inconvenience and danger to students and faculty in their regular school activities.  The 

CONTRACTOR shall comply with specifications and directives of the DISTRICT regarding the timing of 

certain construction activities in order to avoid unnecessary interference with school functioning. 

 

(2) Provide substantial barricades around any shrubs or trees indicated to be preserved. 

 

(3) Deliver materials to building area over route designated by Architect of District. 

 

(4) Take preventive measures to eliminate objectionable dust. 

 

(5) Confine apparatus, the storage of materials, and the operations of workers to limits indicated by law, 

ordinances, permits or directions of District and shall not interfere with the work or unreasonably encumber 

premises or overload any structure with materials; and enforce all instructions of DISTRICT regarding signs, 

advertising, fires, and smoking and require that all workers comply with all regulations while on construction 

site. 

 

                (6) Take care to prevent disturbing or covering any survey markers, monuments, or other devices marking 

property boundaries or corners.  If such markers are disturbed by accident, they shall be replaced by an 

approved land surveyor or civil engineer and all maps and records required shall be filed with county and 

local authorities, at no cost to the DISTRICT.  All filing and plan check fees shall be paid by 

CONTRACTOR. 

 

 

Article 34. NON-DISCRIMINATION   

 

In the performance of the terms of this Contract, CONTRACTOR agrees that it will not engage in nor permit such 

subcontractor as it may employ to engage in unlawful discrimination in employment of persons because of the race, religious 

creed, color, national origin, ancestry, physical handicap, medical condition, marital status, or sex of such persons. 

 

  

Article 35.  CONTRACTOR CLAIMS  

 

If CONTRACTOR shall claim compensation for any damage sustained by reason of the acts of DISTRICT or its agents, 

CONTRACTOR shall, within five (5) days after sustaining of such damage, make to District a written statement of the damage 

sustained. On or before the fifteenth (15th) day of the month succeeding that in which such damage shall have been sustained 

CONTRACTOR shall file with DISTRICT an itemized statement of the details and amount of such damage, and unless such 

statement shall be made as thus required, CONTRACTOR’s claims for compensation shall be forfeited and invalidated and it 

shall not be entitled to consideration for payment on account of any such damage.  

 

 

 



 

 

Park View HVAC Improvements 00 70 00 - General Conditions 

Victor Elementary School District  Page 13 
 

Page 13 of 17  

  

 

Article 36. DISPUTES - DISTRICT’S DECISIONS  

 

A. District shall within a reasonable time, make decisions on all claims of DISTRICT or CONTRACTOR and on all 

other matters relating to the execution and progress of the work. The decisions of District shall not be binding, but shall be 

advisory only.  

 

B. In the event of a dispute between the parties as to performance of the work, the interpretation of this Contract, or 

payment or nonpayment for work performed or not performed, the parties shall attempt to resolve the dispute. Pending 

resolution of the dispute, CONTRACTOR agrees it will neither rescind the Contract nor stop the progress of the work. If 

determination by the court of the State of California, in the applicable County, having competent jurisdiction of the dispute, is 

required, such action will occur after the Project has been completed, and not before.  

  

Article 37.  COMPLETION   

 

The work may only be accepted as complete by action of the Governing Board.  

 

Article 38.  ADJUSTMENTS TO CONTRACT PRICE   

 

A. If CONTRACTOR defaults or neglects to carry out the work in accordance with the contract documents or fails to 

perform any provision thereof, DISTRICT may, after ten (10) days written notice to CONTRACTOR and without prejudice to 

any other remedy it may have, make good such deficiencies.  

 

B. DISTRICT shall adjust the total Contract price by reducing the amount thereof by the cost of making good such 

deficiencies. If DISTRICT deems it inexpedient to correct work injured or not done in accordance with Contract provisions, an 

equitable reduction in Contract price shall be made therefore. 

 

 

Article 39. CORRECTION OF WORK   

 

A. Should it be considered necessary or advisable by the Owner at any time before final acceptance of the entire work to 

make an examination of work already completed by removing or tearing out the same, the CONTRACTOR shall on request 

promptly furnish all necessary facilities, labor and materials. If such work is found to be defective in any respect due to fault of 

the CONTRACTOR or his subcontractor, he shall defray all expenses of such examinations and of satisfactory reconstruction. 

If, however, such work is found to meet the requirements of the Contract, the additional cost of labor and material necessarily 

involved in the examination and replacement shall be allowed the CONTRACTOR.  

  

B. CONTRACTOR shall promptly remove from premises all work identified by DISTRICT as failing to conform to 

Contract, whether incorporated or not. CONTRACTOR shall promptly replace and re-execute its own work to comply with 

entrant documents without additional expense to DISTRICT and shall bear the expense of making good all work of other 

CONTRACTORS destroyed or damaged by such removal or replacement.  

 

C. If CONTRACTOR does not remove such work within a reasonable time, fixed by written notice, DISTRICT may 

remove it and may store the material at CONTRACTOR’s expense. If CONTRACTOR does not pay expenses of such removal 

within ten {10) days time thereafter, DISTRICT may, upon ten (10) days written notice, sell such materials at auction or at 

private sale and shall account for net proceeds thereof, after deducting all costs and expenses that should have been borne by 

CONTRACTOR.  

 

Article 40. EXTENSION OF TIME - LIQUIDATED DAMAGES   

 

A. THE CONTRACTOR AND DISTRICT HEREBY AGREE THAT THE EXACT AMOUNT OF DAMAGES FOR 

FAILURE TO COMPLETE THE WORK WITHIN THE TIME SPECIFIED IS EXTREMELY DIFFICULT OR 

IMPOSSIBLE TO DETERMINE. It is expressly understood that time is of the essence and that the Contractor must complete 

the Project within the time specified in the Agreement.  CONTRACTOR shall be assessed the sum of Five Hundred Dollars 

($500.00) per day as liquidated damages for each and every day the work required under this contract remains unfinished past 

the time for completion, as set forth in the Agreement, and any extensions of time granted by the DISTRICT to the 

CONTRACTOR under the terms of the contract documents and pursuant to Section 53069.85 of the Government Code. For  
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purposes of this article, the work shall be considered “complete” in accordance with the provisions of Article 60, Completion, 

except that the work may be considered complete without formal acceptance by the Governing Board so long as the board, at 

its next regularly scheduled meeting, accepts the work. 

 

B. CONTRACTOR shall not be charged for liquidated damages, as set forth above, because of any delays in completion 

of work which are not the fault or negligence of CONTRACTOR, including but not restricted to: acts of God, acts of public 

enemy, acts of Government, fires, floods, epidemics and quarantine restrictions.  CONTRACTOR shall, within ten (10) 

calendar days of beginning of any such delay (unless DISTRICT grants in writing a further period of time to file such notice 

prior to date of final settlement of the Contract), notify DISTRICT in writing of causes of delay; thereupon DISTRICT shall 

ascertain the facts and extent of delay and grant extension of time for completing work when, in its judgment, the findings of 

fact justify such an extension.  The DISTRICT's finding of fact thereon shall be final and conclusive on the parties hereto.  

Extensions of time shall apply only to that portion of work affected by delay, and shall not apply to other portions of work not 

so affected. 

 

Article 41.  PAYMENTS 

 

A. Payments will be made per District Site.  As each District Site is completed, contractor shall invoice an amount equal 

to ninety-five percent (95%) of the Contract total for that site to the DISTRICT’S Business Office. The invoice shall be paid 

after the DISTRICT’S Maintenance Supervisor approves the invoice.  Work completed as estimated shall be an estimate only 

and no inaccuracy or error in said estimate shall operate to release CONTRACTOR or surety from any damages arising from 

such work or from enforcing each and every provision of this Contract, and DISTRICT shall have the right subsequently to 

correct any error made in any estimate for payment. CONTRACTOR shall not be entitled to have any payment estimates 

processed or be entitled to have any payment for work performed so long as any lawful or proper direction concerning work, or 

any portion thereof, given by DISTRICT shall remain uncomplied with.  

 

B. Before payment is made hereunder, the DISTRICT will review the request for progress payment with DISTRICT and 

Inspector for verification that the work for which payment is requested has been performed in accordance with the Terms of the 

Contract. 

 

C. Maintenance Supervisor shall sign the request for payment as verification that the work has been performed. It is 

understood more over, that signature of the Maintenance Supervisor shall not be conclusive upon DISTRICT, but merely 

advisory. 

 

D. Prior to final payment, CONTRACTOR and each SUBCONTRACTOR shall certify that the Project does not contain 

any asbestos containing materials. 

 

E. After completion of the WORK, CONTRACTOR shall make a demand for final payment.  The demand for final 

payment shall identify all disputed and undisputed amounts due under the CONTACT and, all claims for compensation under 

or arising out of this CONTRACT.  The CONTRACTOR's negotiation of the payment of the final amount shall constitute a 

waiver of all amounts due under the CONTRACT and all claims against DISTRICT under or arising out of this CONTRACT 

except those identified by CONTRACTOR in writing, and unsettled before CONTRACTOR's negotiation of  

final payment.  The final payment, if unencumbered, shall be made thirty-five (35) calendar days after recordation of the 

Notice of Completion by the County Registrar.  Acceptance will be made only by ACTION OF THE GOVERNING BOARD. 

 

F. No payment by DISTRICT hereunder shall be interpreted so as to imply that DISTRICT has inspected, approved, or 

accepted any part of the WORK. 

 

Article 42. PAYMENTS WITHHELD   

 

A. In addition to amount which DISTRICT may retain under Article entitled "COMPLETION" and Article entitled 

"PAYMENTS," DISTRICT may withhold a sufficient amount or amounts of any payment or payments otherwise due to 

CONTRACTOR, as in its judgment may be necessary to cover: 

 

(1) Payments which may be past due and payable for just claims against CONTRACTOR or any subcontractors, 

or against and about the performance of work on the Project under this Contract, including, without 

limitation, payments made pursuant to the article entitled "PAYMENTS BY CONTRACTOR"; 
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(2) The cost of defective work that CONTRACTOR has not remedied; 

 

(3) Liquidated damages assessed against CONTRACTOR; 

 

(4) Penalties for violation of labor laws; 

 

(5) The cost of materials ordered by the DISTRICT pursuant to the Article entitled "MATERIALS"; 

 

(6) The cost of completion of this Contract if there exists a reasonable doubt that this Contract can be completed 

for the balance then unpaid to CONTRACTOR; 

 

(7) Site clean-up as provided in Article entitled "CLEANING UP." 

 

(8) Amount necessary to satisfy any and all liens against DISTRICT.  CONTRACTOR shall provide release of 

all liens prior to final payment.  

  

 (9) Damages to another CONTRACTOR. 

 

             (10) Payments to indemnify, defend, or hold harmless the DISTRICT. 

            

             (11) Any payments due to the DISTRICT including but not limited to payments for failed tests, utilities or 

imperfections. 

 

B. If the CONTRACTOR, at its own expense, removes the reason for withholding, then payment shall be made for 

amount withheld. 

 

A. DISTRICT may apply such withheld amount or amounts to payment of such claims or obligations at its 

discretion.  In so doing, DISTRICT shall make such payments on behalf of CONTRACTOR.  If any payment 

is so made by DISTRICT, then such amount shall be considered as a payment made under Contract by 

DISTRICT to CONTRACTOR and DISTRICT shall not be liable to CONTRACTOR for such payments 

made in good faith.  Such payments may be made without prior judicial determination of claim or obligation.  

DISTRICT will render CONTRACTOR an accounting of such funds disbursed on behalf of 

CONTRACTOR. 

  

D. As an alternative to payment of such claims or obligations, DISTRICT, in its sole discretion, may reduce the total 

Contract price as provided in the Article entitled "ADJUSTMENTS TO CONTRACT PRICE." 

 

E. Payment by the DISTRICT shall be without prejudice to any other action by the DISTRICT to recover damages. 

 

Article 43.  EXCISE TAXES   

 

If under Federal Excise Tax Law any transaction hereunder constitutes a sale on which a Federal Excise Tax is imposed and 

the sale is exempt from such Federal Excise Tax because it is a sale to a State or Local Government for its exclusive use, 

DISTRICT, upon request, will execute documents necessary to show (1) that DISTRICT is a political subdivision of the State 

for the purposes of such exemption and (2) that the sale is for the exclusive use of DISTRICT. No Federal Excise Tax for such 

materials shall be included in any bid price.  

 

Article 44.  TAXES  

  

Bid price is to include any and all applicable sales taxes or other taxes that may be due in accordance with Section 7051 of the 

Revenue and Taxation Code; Regulation 1521 of the State Board of Equalization or any other tax codes that may be applicable.  

 

Article 45.  NO ASSIGNMENT   

 

CONTRACTOR shall not assign this Contract or any part thereof. 
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Article 46.  NOTICE AND SERVICE THEREOF   

 

A.  Any notice from one party to the other or otherwise under Contract shall be in writing and shall be dated and signed 

by party giving such notice or by a duly authorized representative of such party. Any such notice shall not be effective for any 

purpose whatsoever unless served in one of the following manners: 

 

B. If notice is given to DISTRICT, by personal delivery thereof to DISTRICT or by depositing same in United States 

mail, enclosed in a sealed envelope addressed to DISTRICT, and sent by registered or certified mail with postage  

prepaid;  

 

C. If notice is given to CONTRACTOR by personal delivery thereof to said CONTRACTOR or to CONTRACTOR’s 

superintendent at site of Project, or by depositing same in United States mail, enclosed in a sealed envelope addressed to said 

CONTRACTOR at its regular place of business or at such address as may have been established for the conduct of work under 

this Contract, and sent by registered or certified mail with postage prepaid; 

 

D. If notice is given to surety or other person by personal delivery to such surety or other person or by depositing same in 

United States mail, enclosed in a sealed envelope, addressed to such surety or person at the address of such surety or person 

last communicated by surety or other person to party giving notice, and sent by registered or certified mail with postage 

prepaid.  

 

Article 47.  NO WAIVER   

 

The failure of DISTRICT in any one or more instances to insist upon strict performance of any of the terms of this Contract or 

to exercise any option herein conferred shall not be construed as a waiver or relinquishment to any extent of the right to assert 

or rely upon any such terms or option on any future occasion.  

 

Article 48.  HAZARDOUS MATERIALS   

 

In the event the CONTRACTOR encounters on the site material reasonably believed to be asbestos or polychlorinated biphenyl 

(PCB) which has not been rendered harmless, the CONTRACTOR shall immediately stop work in the area affected  

 

and report the condition to the DISTRICT in writing. The work in the affected area shall not thereafter be resumed except by 

written agreement of the DISTRICT and CONTRACTOR if in fact the material is asbestos or polychlorinated biphenyl (PCB) 

and has not been rendered harmless. The work in the affected area shall be resumed in the absence of asbestos or 

polychlorinated biphenyl (PCB), or when it has been rendered harmless, by written agreement of the DISTRICT and 

CONTRACTOR, or in accordance with final determination by the District.  

 

Article 49. OWNER'S RIGHT TO CARRY OUT THE WORK.  

 

If CONTRACTOR defaults or neglects to carry out the work in accordance with the contract documents or fails to perform any 

provision of this Contract, the owner may, after ten (10) calendar days' written notice to CONTRACTOR and  

without prejudice to any other remedy he may have, made good such deficiencies.  In such case an appropriate Change Order 

shall be issued deducting from the payments then or thereafter due CONTRACTOR the cost of correcting such deficiencies,  

including the cost of the Architect's additional service made necessary by such default, neglect or failure.  If the payments then 

or thereafter due CONTRACTOR are not sufficient to cover such amount, then CONTRACTOR shall pay the difference to the 

Owner within ten (10) calendar days. 

 

Article 50. INDEMNIFICATION  

 

A. The CONTRACTOR shall indemnify and hold harmless the DISTRICT, the DISTRICT's officers, agents, and 

employees, consultants and employees from every claim or demand made, and every liability, loss, damages, or expense, of 

any nature whatsoever, which may be incurred by reason of: 

 

(1) Liability for (a) death or bodily injury to persons; (b) damage or injury to, loss (including theft), or loss of 

use of, any property; (c) any failure or alleged failure to comply with any provision of law or the Contract 

Documents; or (d) any other loss, damage or expense, sustained by any person, firm or corporation or in 
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connection with the Work called for in this Agreement or the Contract 

Documents, except for liability resulting from the sole or active negligence, or the willful misconduct of the 

DISTRICT. 

 

(2) Any bodily injury to or death of persons or damage to property caused by any act, omission or breach of 

CONTRACTOR or any person, firm or corporation employed by CONTRACTOR, either directly or by 

independent contract, including all damages or injury  to, loss (including theft), or loss of use of, any 

property, sustained by any person, firm or corporation, including DISTRICT, arising out of or in any way 

connected with Work covered by this Agreement or the Contract Documents, whether said injury or damage 

occurs either on or off DISTRICT property, but not for any loss, injury, death or damages caused by the sole 

or active negligence or willful misconduct of the DISTRICT. 

 

(3) Any dispute between CONTRACTOR and CONTRACTOR's subcontractors/supplies/sureties, including, but 

not limited to, any stop notice actions. 

 

B. CONTRACTOR, at CONTRACTOR's own expense, cost, and risk, shall defend any and all claims, actions, suits, or 

other proceedings that may be brought or instituted against the DISTRICT, its officers, agents or employees, on any such claim 

or liability, and shall pay or satisfy any judgement that may be rendered against the DISTRICT, its officers, agents or 

employees in any action, suit or other proceedings as a result thereof. 

 

Article 51. NON-UTILIZATION OF ASBESTOS MATERIAL  

 

NO ASBESTOS OR ASBESTOS-CONTAINING PRODUCTS SHALL BE USED IN THIS CONSTRUCTION 

OR IN ANY TOOLS, DEVICES, CLOTHING, OR EQUIPMENT USED TO EFFECT THIS 

CONSTRUCTION.  Asbestos and/or asbestos-containing products shall be defined as all items containing, but not 

limited to, chrysolite, amosite, anthophyllite, tremolite, and actinolite.  Any or all material containing greater than 

one-tenth of one percent (1%) asbestos shall be defined as asbestos-containing material.  All work or materials found 

to contain asbestos or work or material installed with asbestos-containing equipment will be immediately rejected and 

this work will be removed at no additional cost to the DISTRICT. 

 

Article 52. LIEN RELEASES  

 

CONTRACTOR shall, at its own cost, defend, indemnify and hold harmless the DISTRICT, its officers, agents, employees, 

assigns, and successors in interest, from and against any and all liability, damages, losses, claims, demands, actions, causes of 

action, and costs including attorney's fees and expenses, or any of them, arising from or attributable to a lien or stop notice filed 

and/or severed in connection with the work. 
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SPECIAL CONDITIONS OF THE CONTRACT 
 

 

SC Article 1.      DEFINITION OF "DEVELOPER." 

 

For purposes of this project, wherever the word "Developer" is written  (specifically on Contract 

Documents that must be submitted for approval to City and County agencies, and to utility companies), it 

shall be construed to mean "CONTRACTOR," unless specifically stated in each instance of use of the 

word "Developer" to be a party other than "CONTRACTOR." 

 

 

SC Article 2.   NO EXTENDED TIME TO TRADE CONTRACTOR’S SHORTENED  

SCHEDULE. 

  

Contract time shall be as set forth in the construction documents. When the CONTRACTOR submits 

Construction Schedule shorter than contract time allowed, it shall not be construed that DISTRICT 

implicitly or explicitly accepts or approves such schedule as an amendment of contract time. Extensions 

of contract time, and any costs attendant thereto, shall apply only and exclusively to extensions beyond 

contract time as set forth in the Agreement. In no way shall an extension of contract time, whether for rain 

delay or other valid reason as set forth in the Contract Documents, be construed as applying to the 

CONTRACTOR'S proposed or accepted Construction Schedule. 

 

CONTRACTOR agrees that a Construction Schedule shorter than contract time is solely for the 

CONTRACTOR'S convenience and benefit and no benefit accrues to the DISTRICT, therefore, all risks 

and costs of delays to such schedule shorter than contract time (and up to contract time) shall be borne by 

CONTRACTOR. 

 

SC Article 3.    CONSTRUCTION ACCESS AND STAGING AREA 

 

Except during the summer break, construction access to the Project areas shall be ONLY via access 

designated by the District.  NO construction traffic shall be allowed across the school proper without 

expressed permission of the District.   During school breaks, other means of access may be available, but 

only with the expressed permission of the School District. 

 

An area will be indicated by the District as a “Staging Area” and shall be the only on-site area allowed for 

storage, staging, parking of construction vehicles, and offices.   At all times, construction activity shall 

remain completely segregated from normal school activity.  Such items of work that require access to 

other parts of the campus (such as utility line work) shall be coordinated a minimum of one week in 

advance with the DISTRICT so that school function suffers the minimum of impact.  Decisions of the 

DISTRICT as to times of access shall be final and binding.  

 

SC Article 4.      LIMITED ACCESS DURING SUMMER SCHOOL  

 

As work will take place during district’s normally scheduled summer school session, the hours of work 

will be stipulated to be 6 am to 3 pm, as a regular scheduled shift time.  Access will not be available to the 

school sites before this start time.  Access at alternate times to this schedule can only be arranged and 

coordinated with the district’s Construction Manager.   

 

CONTRACTOR shall schedule all construction activities, and require all Subcontractor 
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CONTRACTORs, suppliers, and employees to likewise schedule their activities in such a manner that no 

trucks, construction vehicles, delivery vehicles, or construction personnel’s personal vehicles in any way 

impact the normal daily operating routine of the school.  CONTRACTOR and his construction 

superintendent shall attend a formal pre-construction conference, scheduled by the School District, for the 

specific purpose of clarifying all access issues.   

 

SC Article 5.     SCHOOL TESTING HOURS 

 

As work will take place during school year, there shall be no construction noise allowed during school 

hours on formally scheduled all-school testing dates.  Exact hours of each moratorium shall be provided 

to the CONTRACTOR with adequate time to adjust work schedule after award of contract.  

CONTRACTOR shall allow for any effect on construction costs and schedules in their bid.  No extras 

will be allowed due to the noise moratoriums.  CONTRACTOR may submit a noise control plan for 

construction activity during these times, which may be approved at the sole discretion of the DISTRICT.  
    

SC Article 6.     NO SMOKING, APPROPRIATE ATTIRE, NO PROFANITY 

 

Whenever CONTRACTOR’s, Subcontractors’, or Suppliers’ personnel are within School DISTRICT 

property, they shall observe the smoking prohibition.  Any personnel refusing to comply shall be removed 

by the CONTRACTOR from the Project at the request of the School DISTRICT.  This smoking 

prohibition shall extend to all forms of vaping. 

 

As construction on most of these projects may proceed within sight and hearing of children, 

CONTRACTOR’s, Subcontractors’, and Suppliers’ personnel are required to wear appropriate attire at all 

times (hard hats, long pants, shirts with sleeves, and work boots are required), as determined by the 

School DISTRICT, and refrain from the use of profanity or inappropriate language as determined by the 

School DISTRICT.  CONTRACTOR shall enforce strict discipline and good order among employees.   

Any personnel refusing to comply shall be removed by the CONTRACTOR from the Project at the 

request of the Construction Manager. 
 

SC Article 7.     INTENT OF DRAWINGS 

 

Scope of work as indicated in the contract drawings will be determined in context of all the contract 

drawings.  Minor irregularities will be interpreted by the general intent indicated in the contract 

documents as a whole.  If a reasonable interpretation is not attainable, the CONTRACTOR is to bid the 

most stringent or highest degree of work indicated.    

 

Promptly submit written notice to the Construction Manager of any observed variance in Contract 

Documents from legal requirements.  Any modifications to Contract Documents will be issued by the 

Owner, Architect or Construction Manager. 

 

Field Work Directives:  Erickson-Hall Construction Co. may issue Field Work Directives to 

CONTRACTOR.  CONTRACTOR is to proceed immediately with the work as directed.  Field Work 

Directives are not approvals for change orders or payment.  If CONTRACTOR is in disagreement that the 

work directed is a part of the CONTRACTOR’s contracted scope of work, the CONTRACTOR is to 

document the work incurred by providing daily documentation to EHCC’s superintendent or the onsite 

Project Inspector for verification of labor, material and or equipment.  Failure to document the work on a 

daily basis is grounds for invalidating the work taken place on that day.  
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SC Article 8.      DAILY REPORTS 

 
Submission of Daily Report: 

 

CONTRACTOR shall be required to submit Daily Work Reports only to the Construction Manager on the 

forms provided after award of contract.  Daily Report forms will be used by the Construction Manager to 

track work progress and issues, and to verify certified payroll reports. Each CONTRACTOR is 

responsible for ensuring their Subcontractor(s) comply with the daily report requirement.  Failure to 

submit Daily Reports, will be grounds for an immediate damage assessment of $75 per daily incident.  

Daily Reports are to be turned in by 10:00 A.M. each day for the previous day's work. 

 

SC Article 9.     SAFETY PRECAUTIONS & PROGRAM   

 
The CONTRACTOR shall strictly comply with all applicable laws, ordinances, rules, regulations, and 

orders issued by a public authority, whether federal, local or otherwise, state industrial safety and health 

statues applicable to occupational health and safety, and any and all safety, security and environmental 

protection measures or standard required or prescribed by the Owner and/or Construction Manager.  

Without limiting the foregoing, CONTRACTOR shall comply with the requirements of the Occupational 

Safety and Health Act of 1970 (United States), as amended (“OSHA”), and any rules, regulations 

(including 29 CFR parts 1910 and 1926), procedures and practices promulgated thereunder (collectively, 

the “OSHA regulations).  CONTRACTOR shall ensure that its Subcontractors, material suppliers, and 

any person directly or indirectly employed by them, comply with the provisions of this section 11.13 by 

inserting the requirements hereof in any subcontract or purchase order. 

 

The CONTRACTOR will possess and implement a comprehensive health and safety program for their 

workers covering all aspects of its scope of Work and activities associated with the Subcontract.  A 

Subcontractor’s health and safety program is considered supplementary to the CONTRACTOR’s PSSP.  

The CONTRACTOR is to supply a copy of such health and safety program to the CONTRACTOR within 

ten (10) days of the date of this contract. 

 

CONTRACTOR shall use every device, care and precaution which is practicable to use for the protection 

and safety of life and limb, and for the identification and elimination of hazards to the health and safety of 

workers under its control in the performance of the Work, all without regard to the additional cost of 

suitable material for safety appliances and devices. Without limiting the foregoing, CONTRACTOR shall 

provide protection to prevent damage, injury or loss to (i) its employees whether on or off the Project and 

all other persons who may be affected thereby; (ii) all materials and equipment to be incorporated into its 

Work, whether in storage on or off the Project or under the care, custody or control of CONTRACTOR or 

any of its lower tier Subcontractors or suppliers; and (iii) other property at the Project or adjacent thereto, 

including trees, shrubs, lawns, walkways, pavements, roadways, structures and utilities not designated for 

removal, relocation or replacement by CONTRACTOR in accordance with the Contract Documents. 

 

The CONTRACTOR will assign a qualified person to the Project to supervise and manage all aspects of 

the CONTRACTOR’s Work in a safe and healthy manner.  The CONTRACTOR shall take adequate 

measures to identify and eliminate hazards that can affect the health and safety of any worker or member 

of the general public.  The CONTRACTOR shall immediately comply with any orders imposed by local 

government agencies or issued to the CONTRACTOR as a result of Construction Manager -conducted 

site inspections.  CONTRACTOR shall also give prompt written notice to Construction Manager of any 

accident involving personal injury requiring a physician’s care, any property damage exceeding Five 

Hundred Dollars ($500.00) in value, or any failure that could have resulted in serious personal injury, 

whether or not such an injury was sustained.   
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If, during the course of the contract, the Construction Manager discovers situations of non-compliance 

with the CONTRACTOR’s health and safety program, the CONTRACTOR’s PSSP or any federal, state, 

local or other government requirements, issues of non-compliance will be communicated to the 

CONTRACTOR’s site representative verbally and followed up in writing.  Construction Manager has 

authority in an emergency to stop the progress of the Work whenever, in its opinion, such stoppage may 

be necessary to ensure the safety of the life, or protection against other loss, on any part of the Work or 

the Project or neighboring property.  

 

It is expressly agreed between CONTRACTOR and Construction Manager that for all hazardous 

conditions created or arising within the scope of CONTRACTOR’s Work, that CONTRACTOR is the 

“employer” within the meaning of any applicable state imposed OSHA Regulation and that further, for 

any hazardous conditions referenced herein, CONTRACTOR is the “creating, exposing, correcting and/or 

controlling employer” within the meaning of any applicable state imposed OSHA Regulation. 

 

If after due notice CONTRACTOR or any of its Subcontractors or suppliers, or any person directly or 

indirectly employed by them, fails to comply with the provisions of this paragraph 11.13, then 

Construction Manager may take whatever measures it deems necessary to ensure compliance and to 

maintain the requisite health and safety standards on the Project, and CONTRACTOR shall immediately 

reimburse Construction Manager for the full cost thereof.  Without limiting the foregoing, the  

CONTRACTOR shall pay for all reasonable costs and expenses, including any penalties and fines 

resulting from breaches to applicable laws, ordinances, rules, regulations, and orders issued by a public 

authority, whether federal, state, local or otherwise, OSHA, and any and all safety, security and 

environmental protection measures or standards required or prescribed by the Owner and/or Construction 

Manager that the CONTRACTOR may incur as a result of the non-compliance with the provisions of this 

section 11.13 by the CONTRACTOR, its Subcontractors, material suppliers or any person directly or 

indirectly employed by them.  Failure to take corrective action once advised, or continued non-

compliance of health and safety requirements, is in violation of the contract and could lead to termination 

of the contract.(h)  CONTRACTOR shall, at its own expense: (i) provide suitably qualified and certified 

personnel to perform any rigging required for the performance of the Work; (ii) provide flag persons and 

traffic control as required to protect and ensure the safety of the general public during CONTRACTOR’s 

construction activities; (iii) procure any CONTRACTOR-specific road closures required for the 

performance of the Work; (iv) provide any task lighting required to perform the Work; and (e) if the 

contract price is: (x) equal to or less than $1,000,000, participate in a daily clean-up of the common areas 

of the Project; or (y) greater than $1,000,000, provide full-time clean-up persons as required to remove 

waste from the Project continuously throughout the course of normal working hours. 

 

CONTRACTOR shall ensure that all persons directly or indirectly employed by CONTRACTOR or its 

Subcontractors or suppliers shall wear, at a minimum, high-visibility vests, work boots and hard hats 

while working on the Project. 

 

SC Article 10.   INDEMNITY 

 
The CONTRACTOR shall defend, indemnify and hold the Owner, Architect, Architect’s Consultants and 

Construction Manager harmless from any and all liability, real or alleged in connection with the 

performance of work on this Project. 

 

The CONTRACTOR agrees to assume sole and complete responsibility for own job site conditions 

during the course of construction of this Project, including the safety and all persons and property.  The 

requirement shall apply continuously and shall not be limited to normal working hours. 
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SC Article 11.   ALLOWANCES 

 
Contractor shall include allowance amount as noted on the bid form, for scope of work as undefined, with 

markup included as part of the base bid.  No markup will be allowed for District use of allowance.  

Unused allowance amount will be returned to the District via change management process.  

 
SC Article 12.     REQUIRED MEETING AND SITE INVESTIGATIONS 

 

As noted on the project schedule, there are several required mandatory meetings in advance of building 

construction and these will include but not be limited to the following: 

 

• Post Bid Tender Meeting with Construction Manager  

• CONTRACTOR Site Investigation with their project superintendent as shown in the Project 

Schedule.  CONTRACTOR is required to investigate and document all existing conditions to 

ensure all contract work can be completed. 

• Pre-Construction Meeting with Construction Manager, District and Inspector. 

• Pre-Mobilizations Meetings, bi-weekly from NTP until such time as all submittals have been 

approved and material procurements has been guaranteed. 

• Initial Schedule meeting with contractor. 

• CONTRACTOR Progress Meetings, weekly onsite Construction Manager and Inspector. 

• Daily onsite Foreman huddle in the jobsite trailer. 

 

Requirement to attend all meetings, as scheduled and coordinated is mandatory and will not be waived. 

Failure to attend any meeting, will be grounds for an immediate damage assessment of $100 per incident. 

 
SC Article 13.   NORMAL SEASONAL RAIN  

 

The following is a clarification and amplification of requirements set forth in the General Conditions: 

By entering into this Contract, the CONTRACTOR certifies that he is capable of completing the Work 

within the calendar time allotted by the Agreement. It is to be expected that the Work will be affected by 

periodic and normal rain.  Normal seasonal rainfall and its effect on construction shall be taken into 

account by the CONTRACTOR when formulating his bid and incorporating the project schedule. NO 

EXTENSIONS OF CONTRACT TIME WILL BE GRANTED DUE TO NORMAL SEASONAL RAIN-

FALL as set forth in the following historical records table for the appropriate months of Contract Time. 

Based on weather data available from San Bernardino County Flood Control, Data Collection Dept., the 

average number of days in which rainfall has been recorded over the last 39 years during the months 

applicable to the proposed construction period, shall be calculated from the table. By entering into this 

contract, CONTRACTOR agrees to build into his construction schedule the above amount of rainfall 

events and its effects on the Work.  

 

For this project, and in accordance with the above noted data, TRADE CONTRACTOR is required to 

include 10 rain days in project schedule.   

Note that a recorded "rain event" as defined by San Bernardino County flood Control could be, for 

instance, a total of ¼ inch of rain on a Sunday, as well as 2 inches per hour during foundation trenching. 
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SC Article 14.    IDENTIFICATION BADGES 

 

As part of District policy and standard, all CONTRACTOR’s, Subcontractor’s’, and trade workers shall 

be required to wear visible ID badges, identifying their company at a minimum, on their person at all 

times when on School District property.  The company shall be responsible for ensuring all employees 

adhere to this requirement.  Failure to keep and maintain badge on person, will be grounds for removal 

from site.    

 

SC Article 15.  PERMITS and LOCAL GOVERMENTAL NOTIFICATION 

 

CONTRACTOR is required to obtain in advance, necessary City Business License to perform own work. 

 

SC Article 16.  PROJECT SCHEDULE  

 

Construction Manager has prepared a preliminary schedule.  CONTRACTOR shall still retain 

the obligation to prepare a more detailed schedule of their scope of work, still allowing for 

subsequent trades to meet their timelines, and overall milestones timelines.  Failure to submit 

schedule will indicate approval by CONTRACTOR of CM schedule and no further request for 

time revisions will be granted.  In accordance with the specification section dealing with same, 

each CONTRACTOR to affix their signature, in agreement, on hard copy plotted schedule that 

will remain posted in jobsite trailer as confirmation of understanding project requirements. 

 

The project schedule is milestone in detail, summary in level, and does not identify each work 

activity required to complete the trade work.  This schedule is incorporated into Contract 

Documents herein as attachment to these Special Conditions. 

 
SC Article 17.  CM SPECIFICATIONS AND BID PACKAGES 

 
CM Specifications, 00 10 00-General Requirements, Post Bid Interview, are incorporated into the 

Contract Documents as attachments to these Special Conditions.   

 

 

END OF SPECIAL CONDITIONS 



SECTION 00 10 00 

 

GENERAL REQUIREMENTS – DIVISION 1  
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PART 1 GENERAL 

1.1 Contractor is responsible for own assessment of security needs within and around site boundaries 

and to maintain sufficient security and safety measures to effectively prevent vandalism, 

vagrancy, theft, arson, and all other such negative impacts to own work.  Any impacts to the 

progress of the work due to loss from inadequate security and safety measures, will be the 

responsibility of the Contractor.   

1.2 Bid Package Contractor also to mean this Contractor. 

1.3 The method of correspondence for Contractor shall be Procore.  Contractor shall create a Procore, 

which is a web based program.  A meeting to discuss the Procore process will be scheduled prior 

to submittal submission.   

1.4 Contractor, by submitting a bid, is acknowledging that he/she has made a thorough inspection of 

this project site and that Contractor has made a detailed comparison between the existing 

conditions on the site and those indicated within the Contract Documents. 

1.5 Provide all submittals including product data, shop drawings, samples, deferred submittals, 

schedules, and any other documentation required for approval required by the project documents 

and architect to assure long lead times do not affect the scheduled work. The Contractor shall 

provide a list of long lead material and equipment and expected lead times for scheduling 

purposes. In addition, all required architectural selections (i.e. colors, material, finish, texture, 

etc.) embedded in the submittal must be specifically tabbed and highlighted within the submittal 

and also noted on the transmittal page.  In the event no option is chosen by the architect, the 

prime contractor shall submit an RFI for clarification.   

1.6 A post-bid review will be required for the specified low bidder which will be conducted at the 

District Office.  See Construction Manager Supplemental Specification Section 00 46 00 – Post 

Bid Interview.  Low Bid Contractor shall bring to the meeting the questionnaire included in the 

Specification Section 00 46 00 filled out and ready to discuss.  Please be prepared to sign project 

documents. This is a mandatory meeting for the low bidder. The meeting will take place the day 

after the bid or shortly thereafter. 

1.7 This Contractor will have a foreman/superintendent attend and participate in mandatory weekly 

coordination meetings as scheduled by the Construction Manager. In these meetings, the 

foreman/superintendent will be prepared to discuss coordination and scheduling of their bid 

package work. Failure of Contractor’s representative to attend scheduled weekly mandatory 

Progress Meetings will result is a $100 backcharge to Contractor for each missed meeting unless 

specifically excused by the Construction Manager. 

1.8 Contractor shall include in base bid cost of obtaining and paying for all governmental agencies, 

utility company permits, licenses and fees required in accordance with the contract documents for 

the performance of the work such as traffic control permits and haul route permits.   All cost 

associated with the permits shall be the responsibility of this Contractor. 

1.9 Contractors is required to ensure they have all permits associated with their scope of work 

including, but not limited to, OSHA’s annual permit and any other permit necessary.   
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1.10 Contractor shall provide adequate temporary sanitary facilities at each site.   

1.11 Contractor shall provide a detailed CPM project schedule and the work shall be scheduled within 

the timeline identified in the Special Conditions.  Based on that CPM schedule, the Contractor 

shall be required to participate in the Pull Planning Scheduling as a means of activity scheduling 

in order to meet the project schedule.  

1.12 Contractor is responsible for environmental conditions for own work. 

1.13 Work hours shall comply with the City of Victorville’s local ordinances including adherence to 

limited hours for noisy exterior work. 

1.14 Contractor will be required and responsible to coordinate with the City of Victorville for 

approved haul routes and pay for any associated fees. 

1.15 Contractor acknowledges that in the event closeout and warranty documentation required by the 

contract documents for own scope of work is not received prior to completion of the project, 

$1,500 will be detained from Contractor’s payment until all documentation is received. 

1.16 This Contractor will be responsible for the construction temporary water meter and meter fees as 

required by the Water District.   

1.17 Contractor will be required to provide the DVBE Good Faith certification with the bid documents 

required on bid day.  

1.18 Notify affected utility companies and District prior to starting utility work and comply with their 

requirements. 

1.19 Contractor shall comply all BMP’s contained in the State Water Authority’s Storm Water Permit 

that could be associated with the work.  

1.20 Contractor shall provide protection of areas of work either by caution tape, continual cone 

barricade or fencing.  At locations where trench excavation is occurring, all trenches shall be 

protected overnight.   

1.21 Multiple move-ins may be required for the performance of this bid package. There is no 

predetermined number of move-ins required to meet contract schedule. Work shall be done in 

accordance with the project schedule and the requirements of the Construction Manager. 

1.22 Daily clean-up of all debris related to the Work of this Contractor is required.  All debris 

generated by Contractor shall be legally removed daily and disposed of offsite by Contractor.  

1.23 On project buildings, temporary offices, storage containers, etc, promptly obscure and/or repair 

any vandalism and graffiti on own work on a daily basis. 

1.24 This Contractor will provide Daily Work Reports on a daily basis delivered to Construction 

Manager no later than 9:00 a.m. for the previous day worked. Include all information of Work 

and workmen by vendors, equipment owner/operators, visitors and sub-contractors. Sub-

Contractors Daily Work Report shall be attached to Contractor’s daily work report. 
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BID PACKAGE:  3  HVAC 

 
   

SCOPE OF WORK SUMMARY: 
 
The scope of work includes, but is not necessarily limited to, furnishing all labor, materials, 
accessories, appliances, tools, equipment, facilities, transportation, applicable taxes and services 
necessary for, and incidental to, performing all operations in connection with the specification 
sections listed below, complete as indicated on the drawings and specifications or incidental to 
the requirements of this Bid Package Contractor and/or specified herein, unless specifically 
excluded. 
 
The Following are the Project Contract Documents and are primary to this Bid Package: 

  

• Bid Packages (All Bid packages on project) 
 
Bid Package #3 – HVAC 
Bid Package #4 – General Construction, Electrical & Plumbing 
 

• Plans  
o Park View Elementary School - September 11, 2023 

   

• Volume 1 of 2 - Project Manual – Bid and Contract Forms – Park View HVAC 
Improvements – February 1, 2024  
 

• Preliminary Project Schedule (as included in the Special Conditions) 
 

• Construction Manager Supplemental Specifications (for All Bid Packages) 
 

00 10 00   General Requirements  
00 46 00   Post Bid Interview  

    

• Volume 2 of 2 – Project Manual – Technical Specifications – Park View HVAC 
Improvements - October 18, 2023  

 
Division 0 – PROCUREMENT AND CONTRACTING REQUIREMENTS 
00 01 07 Seals Page 
00 01 10 Table of Contents 
00 01 25 Bidding Requirements Summary 
00 11 16 Notice Inviting Bids 
00 22 13 Instructions to Bidders 
00 42 16 Bid Proposal Form 
00 42 16.1 Alcohol & Tobacco Free Campus Cert 
00 42 16.2 Drug Free Workplace Certificate 
00 46 00 Post Bid Interview 
00 52 23 Agreement Form 
00 61 13 Bond and Insurance Information 
00 61 13.13 Performance Bond 
00 61 13.16 Payment Bond 
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00 65 00 DVBE Cert 
00 70 00 General Conditions 
00 73 00 Supplementary Conditions 
00 75 00 Special Conditions 
 
Division 1 – General Requirements (Includes All CM Supplemental Specifications and 
Division 1 of the Technical Specifications)  
 
Division 01 – GENERAL REQUIREMENTS 
01 10 00 General Requirements Division 01 
01 10 01 Bid Package 1 HVAC 
01 20 01 Preliminary Construction Schedule 
01 20 02 Temporary Fencing & Site Logistics Plan  
01 20 03  DSA TI 103 Testing Requirements 
01 20 04  Roof Repair Scopes of Work 
01 25 00  Substitution Procedures 
01 30 00 Administrative Requirements 
01 32 16  Construction Progress Schedule 
01 40 00  Quality Requirements 
01 60 00  Product Requirements 
01 70 00  Execution and Closeout Requirements 
01 73 29  Cutting and Patching Requirements 
01 78 00  Closeout Submittals 
01 79 00  Demonstration and Training 
01 91 13  General Commissioning Requirements 

 
Division 02 – EXISTING CONDITIONS 
02 41 00  Selective Demolition  
 
Division 05 – METALS 
05 50 00  Metal Fabrications 
 
Division 06 – WOOD, PLASTICS, AND COMPOSITES (NOT USED) 
06 10 53  Miscellaneous Rough Carpentry 
 
Division 07 – THERMAL AND MOISTURE PROTECTION 
 
Division 08 – OPENINGS (NOT USED) 
 
Division 09 – FINISHES 
09 90 00  Painting and Coating 
09 96 00  High-Performance Coatings 
 
Division 10 – 22 – NOT USED 
 
Division 23 – HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC) 
23 01 30  HVAC Air Duct Cleaning 
23 05 00   Common Work Results for HVAC 
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23 05 11   Supplementary HVAC Requirements 
23 05 12   HVAC Product Substitutions 
23 05 13   Common Motor Requirements for HVAC Equipment 
23 05 14   Selective HVAC Demolition 
23 05 29   Supports and Anchors 
23 05 48   Vibration Controls for HVAC 
23 05 53   HVAC Identification 
23 05 93   Testing, Adjusting, and Balancing 
23 07 00   HVAC Identification 
23 09 23   Direct-Digital Control System for HVAC 
23 11 23   Facility Natural Gas Piping 
23 31 13   Metal Ductwork 
23 33 00   Ductwork Accessories 
23 37 13   Air Outlets and Inlets 
23 74 00   Wall Mounted Heating and Cooling Units 
23 81 19   Packaged Rooftop Air Conditioner 
23 81 20   Rooftop Packaged Heat Pump 
23 81 26   Split air Conditioning System 
 
Division 26 – ELECTRICAL 
26 00 10   Electrical General Provisions 
 
 

1.0 INCLUSIONS: 

SPECIFIC INCLUSIONS FOR THE SCOPE OF WORK (including, but not limited to) 

The Bid Package Contractor will be responsible for completing all work included in the 
contract documents including, but not limited to, the following summary. 

 
Division 01 – General Requirements   
 

The Bid Package Contractor is responsible for all requirements in Division 01 – General 
Requirements of the Specifications.   

The Bid Package Contractor is responsible for all items included in the CM Supplemental 
Specifications and all other requirements as specified in Section 01 10 00 General 
Requirements.  

1. The work included is, but is not necessarily limited to, furnishing all labor, materials, 
appliances, tools, equipment, facilities, transportation, applicable taxes, permits and 
services necessary for, and incidental to, performing all operations in connection with this 
section, complete as shown on the drawings and/or specified herein.   
 

2. Furnish and install caulking and sealants required or specified for own Work. 
 

3. Clean and sweep work area during construction and at project completion.   
 

4. Provide all field measuring as required by work of this category. 
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5. Provide temporary site fencing and gates for own Work at each campus, all to ensure no 
interaction with work zone and student activity. Location of fencing and gates to be 
coordinated with Construction Manager. Site fencing shall be temporary, adequate to 
protect Contractor and students and be maintained on hourly basis while up and in use. 
 

6. Provide and maintain temporary chemical type toilet and wash facilities throughout the 
duration of the project in sufficient quantities as required for own workforce at each of the 
project sites. Location of chemical toilets to be coordinated with Construction Manager. 
Add additional facilities as required based on fluctuations in workforce. All temporary 
toilets shall be properly serviced twice weekly and shall always meet all applicable 
governmental codes. Contractors are not permitted to use existing toilet facilities, such as 
student’s and staff’s restrooms. 

 
Division 02 Existing Demolition 
 

02 41 00  Selective Demolition  
 

7. For items to be demolished, removed from site, and disposed of at an approved, legal 
dumpsite.  

 
Division 05 Metals 
 
 05 50 00 Metal Fabrications 
 

8. Furnish and install metal flashing at wall mounted units and mechanical equipment curbs.  
9. Furnish and install sheet metal rain/sun shield over the duct opening and flex connectors 

at air conditioners as shown per plan. 
 
 
Division 07 Thermal and Moisture Protection  
 

07 72 00  Roof Accessories 
 

10. Trade contractor responsible for own roof repair at any and all penetrations as performed 
for scope of work. 
 

11. Furnish and install insulation for own work.  
 

12. Furnish and install Insulation inside of HVAC Curb and outside of curb. 
 

13. Furnish and install wall furring for new PTAC installation where required. 
 

 
Division 09 Finishes 
 
09 90 00  Painting and Coating 
09 96 00  High-Performance Coatings 
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14. Includes replacement of acoustical ceiling tiles as damaged by own work. 
 

15. Bid Package to coordinate with Bid Package No. 4 for exterior duct painting to be 
performed by Bid Package No. 4. 

 
Division 23 Heating Ventilating and Air Conditioning 
 

23 01 30  HVAC Air Duct Cleaning 
23 05 00   Common Work Results for HVAC 
23 05 11   Supplementary HVAC Requirements 
23 05 12   HVAC Product Substitutions 
23 05 13   Common Motor Requirements for HVAC Equipment 
23 05 14   Selective HVAC Demolition 
23 05 29   Supports and Anchors 
23 05 48   Vibration Controls for HVAC 
23 05 53   HVAC Identification 
23 05 93   Testing, Adjusting, and Balancing 
23 07 00   HVAC Identification 
23 09 23   Direct-Digital Control System for HVAC 
23 11 23   Facility Natural Gas Piping 
23 31 13   Metal Ductwork 
23 33 00   Ductwork Accessories 
23 37 13   Air Outlets and Inlets 
23 74 00   Wall Mounted Heating and Cooling Units 
23 81 19   Packaged Rooftop Air Conditioner 
23 81 20   Rooftop Packaged Heat Pump 
23 81 26   Split air Conditioning System 

16. Furnish and install all labor, materials and equipment necessary to install heating, 
ventilating, air conditioning, HVAC equipment, and mechanical systems per Plans, 
Specifications and Addenda, including but not limited to; all HVAC units, split systems, 
wall mount units, furnaces, exhaust systems, make-up air systems, compressors, air 
doors, power ventilators, smoke vents, dampers, fans, fan coil units, ductwork, duct sound 
traps, insulation, louvers, plenums, diffusers, grilles, turning vanes, connectors, air 
cleaning equipment, replacement filters, filter holding systems, isolation curbs, curb 
adaptors, curb insulation, rail frame, locking nut, wood screws, lag screws, vibration 
controls, seismic controls, variable frequency drives, controls, thermostats, temperate 
sensors, fixtures, economizers, transmitters, coils, contacts, valves, fittings, joints, 
neoprene pads, smoke detectors, duct detectors, sealants, firestopping, fire sealants, 
identification, brackets, flashings, hanger rods, hardware, miscellaneous supports, 
attachments and accessories for a complete operational system and installation. 

 
17. Coordination for location and POC for condensate drain line. 

 
18. Coordinate required openings in slabs, flatwork, floors, roofs etc. with affected trades for 

own work.  Provide saw cutting and patching if required due to lack of coordination by this 
Prime Trade Contractor. 
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19. Coordinate own work with adjacent trades and ensure proper alignment of materials, 
reveals and details as shown or specified. 

 
20. Provide and install seismic requirements for own work. 

 
21. Provide extra stock and replacement materials as specified. 

 
22. Supply and install hanger rods, supports, brackets, HVAC flashings and devices for own 

work. 
 

23. Final connections of vents and exhaust systems.  
 

24. Includes cleaning duct work at all sites at POC. 
 

25. Labeling and identification as specified or required for own work. 
 

26. Access panels for own work, backing and fixture supports coordinate requirements, failure 
to do so will result in own installation. 

 
27. Start up for own work.   

 
28. Submit all closeout documents, O&M manuals, spare parts and tools, warranties, and 

other specified items per Plans and Specifications. 
 

29. Owner training, demonstrations, videos, or instructional sessions may be required.  
Schedule and coordinate with Owner through Construction Manager. 

 
ALSO INCLUDES: 

30. Bid Package Contractor is responsible for any demo and re-installation of all new 
equipment and systems. Such as but not limited to rooftop units, wall mount units, fan 
coils, framing, ceilings, ceiling repairs, relocation of existing systems to access roof, etc. 

31. All sheet metal flashing, lead flashing, counter flashings, boots, roof jacks, seals, platform 
covers, sealants, sleeves, fittings, etc. as required to install work and provide a weather 
tight seal shall be furnished and installed by this Bid Package Contractor.  

 
32. Furnish and install all access doors and or panels through ductwork or for access to this 

Prime Trade Contractor’s work. 
 

33. This Bid Package Contractor is to review the Bid Documents for potential conflicts 
between intended routing of own work (indicated diagrammatically only on the bid 
documents, such as gas, water, waste and vent, fire sprinkle, etc.) and that of all other 
building and site components. Failures to do so will result in this Contractor’s rerouting of 
own work and all incidental costs resulting from such.  

 
34. Install all registers and grills to hanger and support wires. 
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35. Provide an approved submittal to the General Contractor to show specific power 
requirements for equipment provided by this Bid Package.  

 
36. Provide louvers shown only on the Mechanical Drawings.  

 
37. Provide sheet metal rain/sun shield over the duct opening and flex connector for a 

complete and watertight installation.  
 

38. All penetration in floors and walls shall be 100% sealed using the appropriate material for 
each floor or wall condition. Examples: Fire Caulking, Metal Angle, Flat Stock etc.  
Coordinate with other Bid Package Contractors for multiple penetrations in a common 
shaft.  

 
39. Bid Package Contractor must provide temporary and portable fencing or barrier that can 

be set around cranes and equipment on site while working. 

40. Bid Package Contractor responsible for any roofing repairs where roofing was damaged 
from work in correlation with own work. Responsible to re-establish a watertight system. 
Architect has provided 01 20 04 – Roof Type Exhibit. In areas where roofing system has 
not been previously identified, Bid Package Contractor to ascertain what type of existing 
roofing system assembly is currently in place and correct all roofing with compatible 
material to re-establish a watertight system. 

41. Bid Package Contractor is responsible for monitoring wind and weather conditions before 
and during lifting operations. When wind speed (sustained or gusts) exceeds 20 MPH at 
the personnel platform, a qualified person must determine if, considering the wind 
conditions, it is not safe to lift. If it is not, the lifting operation must not begin (or, if already 
in progress, must be terminated). 0-20 MPH winds operations may continue, 21-39 MPH 
winds a certified competent person must evaluate load weights and determine if lifting is 
safe to continue, 40MPH and up winds the crane must not be up in the air and must be 
horizontally rested. 

42. Bid Package Contractor is responsible to provide crane lifting safety plan before any lifts 
so it can be reviewed by Construction Manager.   

43. Bid Package Contractor is responsible for following all safety guidelines. There will be zero 
tolerance for violations. Persons found not following safe practices and guidelines will be 
removed from the job site. At its sole discretion and upon written request from the Bid 
Package Contractor, Construction Manager may allow persons back on site. 

44. Bid Package Contractor is responsible for safe off of all mechanical-related equipment, 
including the evacuation of Freon in units following all regulatory guidelines.   

45. Bid Package Contractor is responsible for any site damage from equipment or personnel 
on site. 

46. Bid Package Contractor is responsible for providing all equipment including but not limited 
to ladders, safety devices, fall protection, cranes, man lifts. Bid Package Contractor to 
clean classrooms, offices, spaces, etc daily. 
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47. Bid Package Contractor to clean classrooms, offices, spaces, etc after initial startup.   

48. Bid Package Contractor to provide and install any pressure treated wood for sleepers as 
noted per plan.    

49. Bid Package Contractor to notify Construction Manager if new PTAC unit is projected to 
sit close to the existing grade. 

50. Bid Package Contractor responsible for duct cleaning as noted on plans as well as wiping 
down of exposed reachable duct prior to installation of new units.  

51. Bid Package Contractor to provide temporary weather tight coverings of any exposed 
openings on the roof during construction until new units are placed and are responsible 
for any damage that may occur from improper weatherproofing. 

52. Bid Package Contractor to furnish and install sleepers, lag screws, tek screws, anchor 
embed, angle brackets, etc at mechanical pad. Locations as shown per plan. Bid Package 
Contractor to confirm actual quantities based on contract documents. 

53. Bid Package Contractor to furnish and install all RTU connections. Such as “Z” plates, 
TEK screws, and flexible connectors. 

54. Bid Package Contractor shall provide all rooftop units with unpowered convenience outlet. 
Bid Package No. 2 General to provide power to convenience outlet. 

55. Bid Package Contractor to connect detectors to new units at locations as specified in 
plans, Bid Package No. 2 General to provide and wire duct detectors. Bid Package 
Contractor to make final Fire Alarm connection inside unit. 

56. Bid Package Contractor to furnish and install control system as specified in the plans. 

57. Bid Package Contractor required to provide current I-VU certification for control 
requirements.  

58. Bid Package Contractor to provide proposed phasing plan and schedule to Construction 
Manager for approval and coordination with other Bid Package Contractors and campus 
staff. While campus is live and active with students and staff, only 3-4 HVAC units may be 
taken down at a time per live campus during normal working hours.  

2.0  SPECIAL NOTES FOR THIS BID PACKAGE  

Contractor for this scope of work shall include an allowance equal to 5% of total 
construction cost for Bid Package 3– HVAC, as an Owner Unspecified Allowance to be 
used for unforeseen conditions and at the discretion of the District.  See Construction 
Manager Supplemental Specification Section 01 21 00. 

 
NOTE: 
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All of the work in the above sections MUST be included in BID PACKAGE No. 3 - HVAC unless 
specifically excluded herein. CONTRACTOR MUST EXAMINE ALL OTHER SPECIFICATION 
SECTIONS, DRAWINGS, AND CONTRACT DOCUMENTS for related work that may be 
specified or shown on drawings and required to be included as work under this Bid Package. 
 
This Bid Package summary supplements and complements the Plans, Specifications, and the 
balance of the project documents, hereafter referred to as Contract Documents and in no way 
supersedes any information contained in the Contract Documents unless specifically stated. 
 
It is the responsibility of each bidder to fully familiarize themselves with the entire Summary of 
Work for all Bid Packages, as the individual Specifications’ Sections interface throughout the 
project and thus impact all Bid Package Contractors. 

 

        END OF THIS SECTION 
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BID PACKAGE:  4  General Construction  

 
   

SCOPE OF WORK SUMMARY: 
 
The scope of work includes, but is not necessarily limited to, furnishing all labor, materials, 
accessories, appliances, tools, equipment, facilities, transportation, applicable taxes and services 
necessary for, and incidental to, performing all operations in connection with the specification 
sections listed below, complete as indicated on the drawings and specifications or incidental to 
the requirements of this Bid Package Contractor and/or specified herein, unless specifically 
excluded. 
 
The Following are the Project Contract Documents and are primary to this Bid Package: 
  

• Bid Packages (All Bid packages on project) 
 
Bid Package #3 – HVAC 
Bid Package #4 – General Construction, Electrical & Plumbing 
 

• Plans  
o Park View Elementary School - September 11, 2023 

   

• Volume 1 of 2 - Project Manual – Bid and Contract Forms – Park View HVAC 
Improvements – February 1, 2024  
 

• Preliminary Project Schedule (as included in the Special Conditions) 
 

• Construction Manager Supplemental Specifications (for All Bid Packages) 
 

00 10 00   General Requirements  
00 46 00   Post Bid Interview  

    

• Volume 2 of 2 – Project Manual – Technical Specifications – Park View HVAC 
Improvements - October 18, 2023  

 
Division 0 – PROCUREMENT AND CONTRACTING REQUIREMENTS 
00 01 07 Seals Page 
00 01 10 Table of Contents 
00 01 25 Bidding Requirements Summary 
00 11 16 Notice Inviting Bids 
00 22 13 Instructions to Bidders 
00 42 16 Bid Proposal Form 
00 42 16.1 Alcohol & Tobacco Free Campus Cert 
00 42 16.2 Drug Free Workplace Certificate 
00 46 00 Post Bid Interview 
00 52 23 Agreement Form 
00 61 13 Bond and Insurance Information 
00 61 13.13 Performance Bond 
00 61 13.16 Payment Bond 
00 65 00 DVBE Cert 
00 70 00 General Conditions 
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00 73 00 Supplementary Conditions 
00 75 00 Special Conditions 
 
Division 1 – General Requirements (Includes All CM Supplemental Specifications and 
Division 1 of the Technical Specifications)  
 
Division 01 – GENERAL REQUIREMENTS 
01 10 00 General Requirements Division 01 
01 10 01 Bid Package 1 HVAC 
01 20 01 Preliminary Construction Schedule 
01 20 02 Temporary Fencing & Site Logistics Plan  
01 20 03  DSA TI 103 Testing Requirements 
01 20 04  Roof Repair Scopes of Work 
01 25 00  Substitution Procedures 
01 30 00 Administrative Requirements 
01 32 16  Construction Progress Schedule 
01 40 00  Quality Requirements 
01 60 00  Product Requirements 
01 70 00  Execution and Closeout Requirements 
01 73 29  Cutting and Patching Requirements 
01 78 00  Closeout Submittals 
01 79 00  Demonstration and Training 
01 91 13  General Commissioning Requirements 

 
Division 02 – EXISTING CONDITIONS 
02 41 00  Selective Demolition  
 
Division 05 – METALS 
05 50 00  Metal Fabrications 
 
Division 06 – WOOD, PLASTICS, AND COMPOSITES 
06 10 53  Miscellaneous Rough Carpentry 
 
Division 07 – THERMAL AND MOISTURE PROTECTION 
 
Division 08 – OPENINGS (NOT USED) 
 
Division 09 – FINISHES 
09 90 00  Painting and Coating 
09 96 00  High-Performance Coatings 
 
Division 10 – 22 – NOT USED 
 
Division 23 – HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC) 
23 01 30  HVAC Air Duct Cleaning 
23 05 00   Common Work Results for HVAC 
23 05 11   Supplementary HVAC Requirements 
23 05 12   HVAC Product Substitutions 
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23 05 13   Common Motor Requirements for HVAC Equipment 
23 05 14   Selective HVAC Demolition 
23 05 29   Supports and Anchors 
23 05 48   Vibration Controls for HVAC 
23 05 53   HVAC Identification 
23 05 93   Testing, Adjusting, and Balancing 
23 07 00   HVAC Identification 
23 09 23   Direct-Digital Control System for HVAC 
23 11 23   Facility Natural Gas Piping 
23 31 13   Metal Ductwork 
23 33 00   Ductwork Accessories 
23 37 13   Air Outlets and Inlets 
23 74 00   Wall Mounted Heating and Cooling Units 
23 81 19   Packaged Rooftop Air Conditioner 
23 81 20   Rooftop Packaged Heat Pump 
23 81 26   Split air Conditioning System 
 
Division 26 – ELECTRICAL 
26 00 10   Electrical General Provisions 
 

1.0 INCLUSIONS: 

SPECIFIC INCLUSIONS FOR THE SCOPE OF WORK (including, but not limited to) 

The Bid Package Contractor will be responsible for completing all work included in the 
contract documents including, but not limited to, the following summary. 

 
Division 01 – General Requirements   
 

The Bid Package Contractor is responsible for all requirements in Division 01 – General 
Requirements of the Specifications.   

The Bid Package Contractor is responsible for all items included in the CM Supplemental 
Specifications and all other requirements as specified in Section 00 10 00 General 
Requirements.  

1. The work included is, but is not necessarily limited to, furnishing all labor, materials, 
appliances, tools, equipment, facilities, transportation, applicable taxes, permits and 
services necessary for, and incidental to, performing all operations in connection with this 
section, complete as shown on the drawings and/or specified herein.   
 

2. Furnish and install caulking and sealants required or specified for own Work. 
 

3. Clean and sweep work areas during construction and at project completion. 
 

4. Provide all field measuring as required by work of this category. 
 

5. Provide temporary site fencing and gates for own Work at each campus, all to ensure no 
interaction with work zone and student activity. Location of fencing and gates to be 
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coordinated with Construction Manager. Site fencing shall be temporary, adequate to 
protect Contractor and students and be maintained on hourly basis while up and in use. 
 

6. Provide and maintain temporary chemical type toilet and wash facilities throughout the 
duration of the project in sufficient quantities as required for own workforce at each of the 
project sites. Location of chemical toilets to be coordinated with Construction Manager. 
Add additional facilities as required based on fluctuations in workforce. All temporary 
toilets shall be properly serviced twice weekly and shall always meet all applicable 
governmental codes. Contractors are not permitted to use existing toilet facilities, such as 
student’s and staff’s restrooms. 
 

Division 02 Existing Demolition 
 
02 41 00  Selective Demolition  
 

7. For items to be demolished, removed from site, and disposed of at an approved, legal 
dumpsite. 
 

Division 07 Thermal and Moisture Protection  
 

07 72 00  Roof Accessories 
 

8. Trade contractor responsible for own roof repair at all penetrations as performed for scope 
of work. 

9. Furnish and provide fall protection equipment as specified. 
 

 
Division 09 Finishes 
 
09 90 00  Painting and Coating 
09 96 00  High-Performance Coatings 
 

10. Includes painting exterior ductwork as specified per plan. Installation of duct work to be 
provided by Bid Package No.3. 

 
11. Includes fire rated ductwork penetrations per the details from ceiling to top of roof sheeting. 

 
12. Includes replacement of acoustical ceiling tiles as damaged by own work. 

 
Division 23 Heating Ventilating and Air Conditioning 
 
23 01 30  HVAC Air Duct Cleaning 
23 05 00   Common Work Results for HVAC 
23 05 11   Supplementary HVAC Requirements 
23 05 12   HVAC Product Substitutions 
23 05 13   Common Motor Requirements for HVAC Equipment 
23 05 14   Selective HVAC Demolition 
23 05 29   Supports and Anchors 
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23 05 48   Vibration Controls for HVAC 
23 05 53   HVAC Identification 
23 05 93   Testing, Adjusting, and Balancing 
23 07 00   HVAC Identification 
23 09 23   Direct-Digital Control System for HVAC 
23 11 23   Facility Natural Gas Piping 
23 31 13   Metal Ductwork 
23 33 00   Ductwork Accessories 
23 37 13   Air Outlets and Inlets 
23 74 00   Wall Mounted Heating and Cooling Units 
23 81 19   Packaged Rooftop Air Conditioner 
23 81 20   Rooftop Packaged Heat Pump 
23 81 26   Split air Conditioning System 
  

13. Furnish and install all labor, materials and equipment necessary to install all plumbing 
systems, fixtures and equipment per Plans, Specifications and Addenda, including but not 
limited to; all building plumbing, exterior site gas, interior gas systems, plumbing 
equipment, condensate drains, condensate lines, drains, roof flashings, cleanouts, dry 
wells, valves, fittings, couplings, escutcheons, unions, flanges, trap primers, vents, piping, 
fixtures, supports, hanger rods, anchors, brackets, seismic bracing, flashing, isolators, 
caulking, sealants, adhesives, plastic wrap protection,  firestopping, trim and accessories 
for a complete operational system and installation.  

 
14. Coordination and compliance with local utility agencies.  All licenses, coordination for 

permits and fees associated with own work.   
 

15. Coordination with other trades through attendance at meetings, and through Construction 
Manager to complete own work. 

 
16. Spoils to be removed from site on-site to legal dumpsite. 

 
17. Utility tie-ins and final connections to main services at buildings and other shown locations.  

 
18. Flushing, testing, adjustments, and disinfections of systems as specified or required for 

own work. 
 

19. Submit all closeout documents, O&M manuals, spare parts and tools, warranties, and 
other specified items per Plans and Specifications.  Owner training for own work as 
required. 

 
20. Record Documents and As-Builts to show dry well piping layout and location of plug cap. 

 
21. Provide extra stock and replacement materials as specified. 

 
22. Labeling and identification as specified or required for own work. 

 
23. Clean up the finish surfaces. 
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24. Condensate piping from A/C units to roof drains, dry wells, or as shown. Also ensure all 
existing drains and piping are not damaged and are routed to drains. 

 
25. Gas piping for A/C units as shown in the details.  

 
26. Coordinate with Bid Package 3 for piping locations. 

 
27. Bid Package Contractor is responsible for all demo, back fill, compaction, and patch back 

for own work including but not limited to asphalt, and concrete.   
 

28. Bid Package Contractor responsible for any roofing repairs where roofing was damaged 
from work in correlation with own work. Responsible for re-establishing a watertight 
system. Architect has provided 01 20 04 – Roof Repair Scopes of Work. In areas where 
roofing system has not been previously identified, Bid Package Contractor to ascertain 
what type of existing roofing system assembly is currently in place and correct all roofing 
with compatible material to re-establish a watertight system. 

 
29. Bid Package Contractor is responsible for all hoisting, rigging, and lifting for your own 

work.  
 

30. Bid Package Contractor is responsible for providing all equipment including but not limited 
to, ladders, safety devices, fall protection, cranes, man lifts.  

 
31. The prime contractor is responsible for site damage from equipment or personnel on site. 

 
32. Provide all barricades, safety fencing, flagmen, traffic control, dust control and street 

sweeping as required for own onsite and offsite work. 
33. The Bid Package Contractor agrees that all points of connection, as applies to site utilities, 

have been found and verified to be in accordance with the Contract Documents. 
 

34. Bid Package Contractor is responsible for following all safety guidelines. There will be zero 
tolerance for violations. Persons found not following safe practices and guidelines will be 
removed from the job site. At its sole discretion and upon written request from the Bid 
Package Contractor, the Construction Manager may allow persons back on site. 

 
35. Bid Package Contractor is responsible for all “safe off” of all gas and condensate prior to 

removal of any equipment (removal of equipment by Other). 
 
Division 26 Electrical 
 

36. Furnish and install all labor, materials and equipment necessary to install all electrical 
systems per Plans, Specifications and Addenda, including but not limited to; all high 
voltage systems, electrical cabling and wiring, conduit, underground cable, underground 
ducts, cabling boxes, infrastructure conduits, end vaults, pull boxes, switchboards, panel 
boards, transformers, disconnects, circuit breakers, electrical grounding, electrical 
bonding, switches, raceways, boxes, conduit, wire, conductors, cables, cable trays, 
transfer switches, barrier posts, connections to existing systems, fixtures, flashings, 
supports, brackets, seismic restraints, wiring devices, vaults, pads, dry utilities, fire 
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sealants, fire alarm, electrical identification, hardware, trim and accessories for a complete 
operational system and installation.  

 
37. Submit all closeout documents, O&M manuals, spare parts and tools, warranties, and 

other specified items per Plans and Specifications.  Update as-built drawings as required. 
 

38. Provide final hook up of high and low voltage systems installed by others.  Circuitry and 
hook up of all electrical equipment and components supplied by others. All reference to 
electrical trades will be to this Prime Trade Contractor.  This bid package will complete the 
hook up of all electrical related fixtures and connections for a complete and proper 
installation. 
 

39. Start-up, testing, adjustments, and commissioning as specified for own work. 
 

40. Provide extra stock, turnover and replacement materials as specified. 
 

41. Seismic requirements for own work.  
 

42. Labeling and identification as specified or required for own work. 
 

43. Saw cutting, demolition, removal, disposal and patching for own work. 
 

44. Relocation of existing electrical utilities.  All abandoned conduit and wires to be “made 
safe” by this Prime Trade Contractor.  

 
45. Provide “safe off” of all existing electrical work, as applies to demolition of own Work.  

 
46. Provide and wire duct detectors as noted on plans from devices to unit, Bid Package No.1 

to install duct detector at units as shown per plan and make final Fire Alarm Connection 
at the unit.  

 
47. All electrical demolition and removals needed to remove conflicting electrical services, 

safe off, and allow all subsequent trades to perform work.  All work associated with 
electrical demolition is critical and all normal premium times hours shall be included in bid 
until work is ready for subsequent trade.  This shall include removal of all conductor 
material inside existing conduit in the areas to be removed, such that demolition contractor 
can remove conduits without concern for contents. 

 
48. All Braces, brackets, sleepers, and support systems complete (including their attachment 

to the building structure) as required for this PTC’s work, including structural & 
miscellaneous steel items when detailed only on the Electrical Drawings, or not specifically 
detailed but required.  

 
49. All access doors required by HVAC Bid Package Contractors shall be located, supplied, 

and installed by that Bid Package Contractors. 
 

50. This Bid Package Contractor is to review the Bid Documents for potential conflicts 
between intended routing of own work (indicated diagrammatically only on the bid 
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documents, such as gas, water, waste and vent, fire sprinkle, etc.) and that of all other 
building and site components. Failure to do so will result in this Bid Package Contractor 
rerouting of own work and all incidental costs resulting from such.  

 
51. Bid Package Contractor is responsible for providing all equipment including but not limited 

to, ladders, safety devices, fall protection, cranes, man lifts, for own work. 
 

52. Bid Package Contractor is responsible for following all safety guidelines. There will be zero 
tolerance for violations. Persons found not following safe practices and guidelines will be 
removed from the job site. At its sole discretion and upon written request from the Bid 
Package Contractor, the Construction Manager may allow persons back on site. 

 
53. Bid Package Contractor shall furnish and install the required equipment ID signage and 

labeling.  
 

54. Bid Package Contractor responsible for any roofing repairs where roofing was damaged 
from work in correlation with own work. Responsible to re-establish a watertight system. 
Architect has provided 01 20 04 – Roof Type Exhibit. In areas where roofing system has 
not been previously identified, Bid Package Contractor to ascertain what type of existing 
roofing system assembly is currently in place and correct all roofing with compatible 
material to re-establish a watertight system. 

 
55. Bid Package Contractor is responsible for all hoisting, rigging, and lifting for own work. 

 
56. Bid Package Contractor is responsible for replacing weathered or damaged conduit and 

their fittings, seal tight whips at all units whether shown on plans or not.  
 

57. Bid Package Contractor is responsible for the fire alarm system. 
 

58. Bid Package Contractor is responsible for powering rooftop unit’s integral convenience 
outlet/receptacle. Bid Package No. 3 HVAC to provide rooftop unit with unpowered 
convenience outlet. 

 
Division 32 Exterior Improvements  

 
 

59. Provide all asphalt paving and concrete saw cutting, break, removal and disposal as 
required for own work.   

 

60. Furnish and install crushed rock, aggregate, asphalt, and slurry coat patch back as 
required for own work.   

 
61. Coordinate required openings in slabs, flatwork, floors, roofs etc. with affected trades for 

own work.  Provide sawing and patching if required due to lack of coordination by this Bid 
Package Contractor.  

62. Coordinate own work with adjacent trades and ensure proper alignment of materials, 
reveals and details as shown or specified.  
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63. Provide and install seismic requirements for own work. 

 
64. Labeling and identification as specified or required for own work. 

 
65. Responsible for saw cutting/demo of walls, floors, ceilings, and roofing. 

 
Also Includes: 
 

66. Bid Package Contractor is responsible for all new structural upgrades, including but not 
limited to framing, welding, under roof supports for new rooftop units, backing for PTAC 
units, curb attachments. Bid Package Contractor to remove items as needed to access 
the Work, such as ceiling tiles, t-bar, insulation, roofing material, etc, and protect in place 
all items to remain. Once Work is completed, Bid Package Contractor to restore removed 
items to their existing condition and make any repairs as needed. Reference all Structural 
Sheets provided in Bid Documents.  
 

67. Furnish and install all miscellaneous steel framing, sheet metal screws, welding, joist, 
blocking, and any other miscellaneous metal support as indicated on the contract 
documents, and as needed for a complete installation.   
 

68. All Braces, brackets, sleepers and support systems complete (including their attachment     
to the building structure) as required for this PTC’s work, including structural & 
miscellaneous steel items when detailed only on the Mechanical Drawings, or not 
specifically detailed but required.  
 

69. Responsible for all structural framing/welding/upgrades as noted and coordinated with 
other primes.   
 

70. Bid Package Contractor responsible for any roofing repairs where roofing was damaged 
from work in correlation with own work. Responsible to re-establish a watertight system. 
Architect has provided 01 20 04 – Roof Types Exhibit. In areas where roofing system has 
not been previously identified, Bid Package Contractor to ascertain what type of existing 
roofing system assembly is currently in place and correct all roofing with compatible 
material to re-establish a watertight system. 
 

71. Coordinate required openings in slabs, flatwork, floors, roofs etc. with affected trades for 
own work.  Provide sawing and patching if required due to lack of coordination by this Bid 
Package Contractor. 
 

72. Coordinate own work with adjacent trades and ensure proper alignment of materials, 
reveals and details as shown or specified.  
 

73. Provide and install seismic requirements for own work. 
 

74. Labeling and identification as specified or required for own work. 
 

75. Backing and fixture supports as coordinated with Bid Package Contractors. 
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76. Responsible for saw cutting/demo of walls floors, ceilings, and roofing. 

 
77. Bid Package Contractor is responsible for following all safety guidelines. There will be 

zero tolerance for violations. Persons found not following safe practices and guidelines 
will be removed from job site. At its sole discretion and upon written request from the Bid 
Package Contractor, Construction Manager may allow persons back on site. 
 

78. This Bid Package Contractor is to review the Bid Documents for potential conflicts 
between intended routing of own work (indicated diagrammatically only on the bid 
documents, such as gas, etc.) and that of all other building and site components. Failures 
to do so will result in this Bid Package Contractor’s rerouting of own work and all incidental 
costs resulting from such.  
 

2.0  SPECIAL NOTES FOR THIS BID PACKAGE  

Contractor for this scope of work shall include an allowance equal to $25,000.00 for Bid 
Package 04 – General Construction, as an Owner Allowance to be used for unforeseen 
conditions and at the discretion of the District.  See Construction Manager Supplemental 
Specification Section 01 21 00. 

NOTE: 
All of the work in the above sections MUST be included in the BID PACKAGE No. 2 – General 
Construction unless specifically excluded herein.  CONTRACTOR MUST EXAMINE ALL 
OTHER SPECIFICATION SECTIONS, DRAWINGS, AND CONTRACT DOCUMENTS for 
related work that may be specified or shown on drawings and required to be included as work 
under this Bid Package. 
 
This Bid Package summary supplements and complements the Plans, Specifications, and the 
balance of the project documents, hereafter referred to as Contract Documents and in no way 
supersedes any information contained in the Contract Documents unless specifically stated. 
 
It is the responsibility of each bidder to fully familiarize themselves with the entire Summary of 
Work for all Bid Packages, as the individual Specifications’ Sections interface throughout the 
project and thus impact all Bid Package Contractors. 

 

        END OF THIS SECTION 
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1.25 All Certified Payrolls must be received prior to payment for each month billed including all 

subcontractors and tier subcontractors.  No progress drawing payments will be approved without 

the previous month certified payroll records received.   

1.26 The Contractor and their Subcontractors and tier Subcontractors will be required to submit a DAS 

140, DAS 142, and Fringe Benefit Statement prior to start of any work on site.  In the event these 

documents are not received, no work will shall be performed. 

1.27 Work will be performed uninterrupted throughout the project duration, sometimes if necessary, at 

night.  This Contractor will be available to perform Work for the duration of the project and will 

respond, and be on site, to perform the Work, within 24 hours if requested by the Construction 

Manager. 

1.28 Contractor shall bid the most costly option in the event of conflict, duplicative assignments, or 

ambiguities in the contract documents unless clarified prior to bid. 

1.29 Contractor shall protect all work related to this bid package from weather related damage.  

Contractor will replace all weather damaged work at their own cost for all labor, material, 

equipment and time.   

1.30 Contractor shall coordinate with all School District representative and Utility Agencies as 

necessary to permit, schedule, and perform work related to this Contractor. 

1.31 Contractor shall forward cost proposals no later than 4 days from requested timeframe.  In the 

event cost proposals are not received within the allotted time frame, the Construction Manager 

will determine all additional costs and credits for the scope of work based on the most current 

RSMeans pricing manual. 

1.32 Completely furnish, properly install, and maintain all barricades, traffic control, warning lights, 

flagmen, steel track-out plates for construction entrance and exit to the project site; hauling and 

proper disposal permits including fees as may be required by the City of Victorville, CA, San 

Bernardino, and the Construction Manager as it pertains to the work of this bid package.  

1.33 Provide all required layout as required for the work of this Bid Package Contractor 

1.34 Provide all necessary protection to all existing and surrounding buildings, surfaces and finishes, 

utilities, underground utilities during installation of work. Any damage caused shall be repaired to 

the satisfaction of the Construction Manager, District and Architect of Record. 

1.35 Contractor shall include products from listed manufacturers only.  Substitutions will not be 

accepted in bids without having an approved substitution request approved by the architect and/or 

engineers of record.  See the Project Manual, for additional instructions.  All substitutions must 

be submitted with a complete substitution request form and appropriate credit to owner.  No 

exceptions. 

1.36 Contractor acknowledges that any deviation from the contract documents shall be documented 

through the RFI process.  In the event the Contractor proceeds with installation of any deviation 

from the contract documents, the Contractor will be responsible for all re-work or correction if 

the deviation is unacceptable to the Owner, Construction Manager, or Design Team.   
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1.37 All excess spoils generated by this operation shall be removed and legally disposed of off-site on 

a daily basis. 

1.38 Preserve, in operating condition, any active utilities transversing the site.  Protect property / 

utilities scheduled to remain including, but is not limited to, locate and mark utility mains, 

manholes, catch basins, valve boxes, utility poles, guy wires, and other existing utilities 

encountered. 

1.39 Include and pay all costs associated with additional testing and inspections due to failed tests for 

work in place by the bid package contractor. 

1.40 Contractor agrees and acknowledges that certain design errors and omissions can and do occur in 

the project contract documents and that it has been the Contractor’s duty and responsibility to 

fully and thoroughly review the contract documents for such type of errors and omissions as 

related to their scope of work.  Whereas the Contractor has had adequate opportunity to bring 

these discrepancies to the attention of the Construction Manager and Architect and offer 

solutions.  This Contractor agrees and acknowledges that any discrepancy that could have been 

discovered with reasonable due diligence shall be the sole responsibility of the Contractor to 

resolve at no additional cost to the District.  Contractor, being a licensed professional, is 

responsible to know and understand code issues as related to their area of work and therefore be 

able to identify obvious design discrepancies as related to buildings codes and thereby accepts 

responsibility as listed above.  However, the Contractor is not a licensed Engineer or Architect 

and thereby is not responsible for design discrepancies that would have been reasonably required 

the expertise of a licensed Engineer or Architect to discover during the pre-construction phase of 

work. 
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SECTION 00 46 00 

 
POST BID INTERVIEW  

 

1.01 SUMMARY 

 

This Section requires each apparent low bidder to attend and participate in a POST BID INTERVIEW 

with the CONSTRUCTION MANAGER, prior to award of any contract by the DISTRICT.  The POST 

BID INTERVIEW will be scheduled by the CONSTRUCTION MANAGER after the date of bid.  The 

Conditions of the Contract and all other Sections of the Contract apply to this Section as fully as if 

repeated herein. 

 

1.02 REQUIRED ATTENDANCE 

 

A. A duly authorized representative of the apparent low bidder is required to attend  the 

POST BID INTERVIEW, in person. 

 

B. The apparent low bidder’s authorized representative must have signatory authority on 

behalf of the apparent low bidder.   

 

C. Failure to attend the POST BID INTERVIEW will be considered just cause for the 

District to reject the Bid. 

 

1.03 POST BID INTERVIEW PROCEDURE 

 

 A. The CONSTRUCTION MANAGER AND DISTRICT will review the Bidder’s   

 Proposal with the attendees. 

 

 B. The CONSTRUCTION MANAGER will review the following with the    

 attendees, including but not limited to: 

 

1. Insurance 

  2. Bonding 

  3. Addenda 

  4. Pre-Bid Clarifications 

  5. Scope of Work  

  7. Value Engineering 

  8. The Contract Plans 

  9. The Contract Specifications 

  10. The Master Schedule 

  11. Critical Materials 

  12. General Contract Schedule Requirements   

  13. Prevailing Wage Requirements 

  14. Critical Dates Requirement 

  15. Liquidated Damages 

  16. Required Documentation for Contract Administration 

17.  Contract Coordination Requirements 

18.       DVBE Requirements  
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1.04 POST BID INTERVIEW DOCUMENTATION 

  

The CONSTRUCTION MANAGER will document the POST BID INTERVIEW on the form attached to 

this Section.  Both the Apparent Low Bidder and the CONSTRUCTION MANAGER are required to sign 

the POST BID INTERVIEW Documentation.  Signatures will be witnessed at the time of signing.  The 

POST BID INTERVIEW Documentation is a Contract Document, and all items recorded in the POST 

BID INTERVIEW Documentation are part of the Contract and shall be enforced accordingly.  POST BID 

INTERVIEWS will be conducted at the CONSTRUCTION MANAGER’S office or DISTRICT'S 

OFFICES. 

 

 

SEE QUESTIONAIRE STARTING 

 

ON NEXT PAGE 
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CONSTRUCTION MANAGER 

 

Erickson-Hall Construction Co., Inc. 

500 Corporate Drive 

Escondido, CA  92029 

 

PHONE:  (760) 796-7700 FAX:  (760) 796-7750 

 

BIDDER: ___________________________________________ 

 

Authorized Signer_________________________________________ 

 

Title of Authorized Signer___________________________________ 

 

Email of Authorized Signer__________________________________ 

 

DATE:  ____________         TIME: ____________          PHONE #     

 

I. INTRODUCTIONS:  (SIGN IN BELOW) 

 

 A. Present  _____________________  _______________________ 
              CONTRACTOR    CONTRACTOR 

    _____________________  _______________________ 

     

    _____________________  _______________________ 
    District  Representative   District  Representative 

    _____________________  _______________________ 
    CONSTRUCTION MANAGER  CONSTRUCTION MANAGER 

 

II. PROPOSED CONTRACT: 

 

 A. Bid Category:  _______________________________________________ 

 

 B. Proposed Contract Amount: $___________________ 

 

III. PURPOSE OF INTERVIEW IS TO ASSURE: 

 

A. Contractor acknowledgment of a complete and accurate bid.   

 

 B. Contractor submission of a fair and equitable bid.         

  

 C. Fair comparisons of bid.                                                           

 

 1. Contractor will honor bid amount regardless of how bid  

compares to the second low bidder.      

 

IV. CONTRACTUAL REQUIREMENTS: 

 A. Do you understand you are a prime contractor?    Yes No 

 B. Can you meet all specified insurance requirements?   

(Reference General Conditions and Special Conditions Article E of the Project Manual)  

         Yes No 
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 C. You are required to obtain a Performance, and a Labor 

  and Material Bond for 100% of the Contract price 

   

  1. Is this acceptable?      Yes No 

  

  2. Will you provide bonds as stipulated?    Yes No 

 

  3. Is the cost of the bond in your base bid?    Yes No 

   

  4. Is your insurance company California licensed?   Yes No  

 

 D. Acknowledged Receipt of Pre-Bid Clarification Questions   Yes No 

 

E.   Are all costs for addenda items included in your proposal   

(if applicable)?        Yes No 

 

V. SCOPE OF WORK: 

  

 A. You have a complete understanding of the Scope  

  of Work under the proposed Agreement     Yes No 

 

To include but not be limited to: 

    

1. Coordination of work with all parties. Yes No 

    

2. Secure and pay for all fees and permits as applicable to the 

work of this Bid Category. Yes No 

    

3. Provide security for the work, fences and barricades. Yes No 

    

4. Understanding of project working hours.  Yes No 
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B. You have re-reviewed the documents and understand the Scope 

  of the Work.  Are there any items that need to be identified or 

  require clarification?       Yes No 

  

  If yes, please identify item. 

   

1.  __________________________________________________________ 

 

2.  __________________________________________________________ 

 

3. __________________________________________________________ 

 

4.  __________________________________________________________ 

 

5.  __________________________________________________________ 

 
 Is (are) the cost(s), as applicable, included in your proposal items?  Yes No 

  

5. Acknowledge potential to perform work at nights or on 

weekends to accommodate schedule. Yes No 

    

6. Includes all/any required weather protection. Yes No 

    

7. Temporary facilities as required for the work of this Bid 

Category. Yes No 

8. Temporary sanitary facilities for the duration of work. Yes No 

    

9. Site logistics plan and coordination with campus. Yes No 

    

10. Substitution “or equal” for consideration were submitted at 

closing of bid.  

 Yes No 

11. Temporary site conveyance, fuel, and secure storage. Yes No 

    

    

12. Daily cleanup of all areas associated with work. Yes No 

    

13. Final cleaning. Yes No 

    

14. Provide full time superintendent for the duration of the 

project.  Yes No 

    

15. Mandatory attendance at weekly coordination meetings.  Yes No 

    

16. Acknowledge proper work attire and safety requirements as 

stated in the contract documents.  Proper traffic control to 

allow continual safe access to each campus. Yes No 

    

17. All layout associated with the work of this Bid Category.   Yes No 
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C.  Review Allowances 

    

 Contractor understands that the allowance is to be used at the 

sole discretion of the District. Yes No 

    

 Contractor understands that any remaining allowance will be 

refunded to the District at the completion of the project. Yes No 

    

 D. Are you offering any unsolicited alternates or substitutions as     Yes     No  

  part of bid? 

 

1.  __________________________________________________________ 

 

2.  _________________________________________________________ 

  

 E. Are the plans and specifications clear and understandable 

  to your satisfaction?       Yes No 
   

VI. SCHEDULE: 

  

A. Do you acknowledge and agree to the stipulated completion 

dates and milestones in the Contract?     Yes No 

 

B. You understand that the “Project Schedule” are tentative and that the  

Construction Manager reserves the right to modify the phasing  

and/or schedule as necessary to accommodate the work of the 

project.         Yes No 

 

C. Do you acknowledge and agree to the requirements to provide a designated project 

superintendent and project scheduler/manager for the duration of the project who will 

attend weekly schedule meetings (in addition to weekly coordination meetings) and 

associated backcharge for failure to  

attend?         Yes No 

 

D. Will you comply with the schedule requirements for deliverables? 

         Yes No 

 

E. Do you understand that there will be no access to the front main school entrance?  That 

only access will be along fire lane.  That fire lane will be returned to District for use at 

end of each working day.          

         Yes No 

 

F. It is understood the Project schedule is critical.  Can you  

accelerate any and all schedule activities if the requirement  

occurs?         Yes No 

          

If not, what must change and why? ___________________________________ 

             

  ________________________________________________________________ 

 

  ________________________________________________________________ 
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  ________________________________________________________________ 

 

  ________________________________________________________________ 

 

 H. Identify critical materials, deliveries and dependencies, including Owner    

 Furnished items that could affect the completion of your work. 

 

1. __________________________________________________________ 

 

2. __________________________________________________________ 

 

3. __________________________________________________________ 

 

4. __________________________________________________________ 

 

5. __________________________________________________________ 

 

I.  You have reviewed Preliminary Construction Schedule in SPECIAL 

CONDITIONS, and Section 00 10 00, GENERAL REQUIREMENTS 

and you understand your work must be completed in accordance with the 

timeline identified in the Special Conditions.  You further understand 

the District MAY assess liquidated damages if you fail to meet the 

Schedule timeline requirements.  You further understand delays by you 

may cause District’s vendors to be delayed, and that you WILL 

accelerate your work upon written direction by the CONSTRUCTION 

MANAGER.   Yes No 

 

CRITICAL DATES 

 

PROJECT DURATION         110 working days 

  

Projected Milestone Dates 

    Notice to Proceed                  Pending Board Approval 

    Provide Schedule of Values             5 days from Contract Award  

    All Submittals received by Construction Manager          5 days from Notice to Proceed  

   All Shop Drawings received by Construction Manager               10 days from Notice to Proceed 

   Mobilize               Per published schedule 

            

     

 

You agree that failure to meet the date is just cause for the DISTRICT to assess and retain Liquidated 

Damages in accordance with the Contract Documents. 

VII. CONTRACTOR COMMENTS / SUGGESTIONS: 

 

1.  ____________________________________________________________________ 

 

2.  ____________________________________________________________________ 

 

3.  ____________________________________________________________________ 
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4.  ____________________________________________________________________ 

 

 

VIII. CONTRACTOR 

  

NOTE:  You agree the information contained herein is part of your contractual obligations.  

Your signature acknowledges your agreement to perform all work discussed herein.  By 

executing the contract for this work, you agree to perform this work and acknowledge that 

the work is required by the contract and abide by all requirements of the contract. 

 

 You understand that the Post Bid Interview is a tool used by the District and the 

Construction Manager for the purposes of evaluating your bid for completeness prior to 

entering into a formal agreement.  This document does not relieve the contractor from 

providing or performing any work specifically identified in the contract documents as 

pertaining to this Bid.  Identification by the contractor of specific work not included in the 

bid price may result in disqualification of the bid. 

 

 The foregoing information is true and accurate, and I am authorized to sign as an office  of the 

company I am representing. 

 

Company Name _________________________________________ 

 

 Signature: ____________________________________ Title: _________________ 

 

 Date: ________________________________________ 

 

 

 Victor Elementary School District 

 

 Signature: ____________________________________ Title: _________________ 

 

Date: ________________________________________ 

 

 

 Construction Manager 

 

 Signature:      ____              Title:__________________ 

 

 Date:        

END OF SECTION 
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2022 CBC
IMPORTANT: This form is only a summary list of structural tests and some of the special inspections required for the project. 

Generally, the structural tests and special inspections noted on this form are those that will be performed by the Geotechnical Engineer 
of Record, Laboratory of Record, or Special Inspector. The actual complete test and inspection program must be performed as detailed 
on the DSA approved documents. The appendix at the bottom of this form identifies work NOT subject to DSA requirements for special 
inspection or structural testing. The project inspector is responsible for providing inspection of all facets of construction, including but 

not limited to, special inspections not listed on this form such as structural wood framing, high-load wood diaphragms, cold-formed steel 
framing, anchorage of non-structural components, etc., per Title 24, Part 2, Chapter 17A (2022 CBC). 

 
**NOTE: Undefined section and table references found in this document are from the CBC, or California Building Code.

KEY TO COLUMNS
1. TYPE 2. PERFORMED BY

Continuous – Indicates that a continuous special inspection is 
required 
 
 
 
Periodic – Indicates that a periodic special inspection is required 
 
 
 
Test – Indicates that a test is required

GE (Geotechnical Engineer) – Indicates that the special inspection shall be 
performed by a registered geotechnical engineer or his or her authorized 
representative. 
 
LOR (Laboratory of Record) – Indicates that the test or special inspection shall 
be performed by a testing laboratory accepted in the DSA Laboratory Evaluation 
and Acceptance (LEA) Program. See CAC Section 4-335. 
 
PI (Project Inspector) – Indicates that the special inspection may be performed 
by a project 
inspector when specifically approved by DSA. 
 
SI (Special Inspection) – Indicates that the special inspection shall be performed 
by an appropriately qualified/approved special inspector.

DSA Test Mark  - EPR Admin
Change to "INCORPORATE"
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C1. CAST-IN-PLACE CONCRETE

Test or Special Inspection Type Performed By Code References and Notes

a. Verify use of required design mix. Periodic SI Table 1705A.3 Item 5, 1910A.1.

b. Identifiy, sample, and test reinforcing steel. Test LOR 1910A.2; ACI 318-19 Ch.20 and Section 26.6.1.2; DSA IR 17-10. (See 
Appendix (end of this form) for exemptions.)

c. During concrete placement, fabricate specimens 
for strength tests, perform slump and air content 
tests, and determine the temperature of the 
concrete.

Test LOR Table 1705A.3 Item 6; ACI 318-19 Sections 26.5 & 26.12.

d. Test concrete (f'c). Test LOR 1905A.1.17; ACI 318-19 Section 26.12.

e. Batch plant inspection: See Notes SI Default of 'Continuous' per 1705A.3.3. If approved by DSA, batch 
plant inspection may be reduced to 'Periodic' subject to requirements 
in Section 1705A.3.3.1, or eliminated per 1705A.3.3.2. See IR 17-13. 
(See Appendix (end of this form) for exemptions.)

f. Welding of reinforcing steel. Provide special inspection per STEEL, Category S/A4(d) & (e) and/or S/A5(g) & (h) below.

C2. PRESTRESSED / POST-TENSIONED CONCRETE (IN ADDITION TO SECTION C1):

Test or Special Inspection Type Performed By Code References and Notes

a. Sample and test prestressing tendons and 
anchorages.

Test LOR 1705A.3.4, 1910A.3

b. Inspect placement of prestressing tendons. Periodic SI 1705A.3.4, Table 1705A.3 Items 1 & 9.
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Test or Special Inspection Type Performed By Code References and Notes

c. Verify in-situ concrete strength prior to stressing 
of post-tensioning tendons.

Periodic SI Table 1705A.3 Item 13. Special inspector to verify specified concrete 
strength test prior to stressing.

d. Inspect application of post-tensioning or 
prestressing forces and grouting of bonded 
prestressing tendons.

Continuous SI 1705A.3.4, Table 1705A.3 Item 9; ACI 318-14 Section 26.13

C3. PRECAST CONCRETE (IN ADDITION TO SECTION C1):

Test or Special Inspection Type Performed By Code References and Notes

a. Inspect fabrication of precast concrete members. Continuous SI ACI 318-19 Section 26.13.

b. Inspect erection of precast concrete members. Periodic SI* Table 1705A.3 Item 10. * May be performed by PI when specifically 
approved by DSA.

c. For precast concrete diaphragm connections or 
reinforcement at joints classified as moderate or high 
deformability elements (MDE or HDE) in structures 
assigned to Seismic Design Category D, E or F, inspect 
such connections and reinforcement in the field for: 
 

1. Installation of the embedded parts 
2. Completion of the continuity of reinforcement 

across joints. 
3. Completion of connections in the field.

Continuous SI Table 1705A.3; ACI 318-19 Section 26.13.1.3; ACI 550.5

d. Inspect installation tolerances of precast concrete 
diaphragm connections for compliance with ACI 550.5.

Periodic SI Table 1705A.3; ACI 318-19 Section 26.13.1.3; ACI 550.5
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C4. SHOTCRETE (IN ADDITION TO SECTION C1):

Test or Special Inspection Type Performed By Code References and Notes

a. Inspect shotcrete placement for proper 
application techniques.

Continuous SI 1705A.3.9, Table 1705A.3 Item 7, 1908A.1, 1908A.2, 1908A.3. See 
ACI 506.2-13 Section 3.4, ACI 506R-16.

b. Sample and test shotcrete (f'c). Test LOR 1908A.2, 1705A.3.9

C5. POST-INSTALLED ANCHORS:

Test or Special Inspection Type Performed By Code References and Notes

a. Inspect installation of post-installed anchors See Notes SI* 1617A.1.19, Table 1705A.3 Item 4a (Continuous) & 4b (Periodic), 
1705A.3.8 (See Appendix (end of this form) for exemptions). ACI 
318-14 Sections 17.8 & 26.13. * May be performed by the project 
inspector when specifically approved by DSA.

b. Test post-installed anchors. Test LOR 1910A.5. (See Appendix (end of this form) for exemptions.)

C6. OTHER CONCRETE:

Test or Special Inspection Type Performed By Code References and Notes

a.
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S/A1. STRUCTURAL STEEL, COLD-FORMED STEEL AND ALUMINUM USED FOR STRUCTURAL PURPOSES

Test or Special Inspection Type Performed By Code References and Notes

✔ a. Verify identification of all materials and: 
• Mill certificates indicate material properties that comply 
with requirements. 
• Material sizes, types and grades comply with 
requirements.

Periodic * Table 1705A.2.1 Item 3a‒3c. 2202A.1; AISI S100-20 Section A3.1 & 
A3.2, AISI S240-20 Section A3 & A5, AISI S220-20 Sections A4 & A6. * By 
special inspector or qualified technician when performed off-site.

✔ b. Test unidentified materials Test LOR 2202A.1.

c. Examine seam welds of HSS shapes Periodic SI DSA IR 17-3.

✔ d. Verify and document steel fabrication per DSA-
approved construction documents.

Periodic SI Not applicable to cold-formed steel light-frame construction, except 
for trusses (1705A.2.4).

e. Buckling restrained braces. Test LOR Testing and special inspections in accordance with IR 22-4.

S/A2. HIGH-STRENGTH BOLTS:

Test or Special Inspection Type Performed By Code References and Notes

✔ a. Verify identification markings and manufacturer's 
certificates of compliance conform to ASTM standards 
specified in the DSA-approved documents.

Periodic SI Table 1705A.2.1 Items 1a & 1b, 2202A.1; AISC 360-16 Section A3.3, 
J3.1, and N3.2; RCSC 2014 Section 1.5 & 2.1; DSA IR 17-8 & DSA IR 17-9.

✔ b. Test high-strength bolts, nuts and washers. Test LOR Table 1705A.2.1 Item 1c, 2213A.1; RCSC 2014 Section 7.2; DSA IR 
17-8.

✔ c. Bearing-type (“snug tight”) connections. Periodic SI Table 1705A.2.1 Item 2a, 1705A.2.6, 2204A.2; AISC 360-16 J3.1, J3.2, 
M2.5 & N5.6; RCSC 2014 Section 9.1; DSA IR 17-9.

d. Pretensioned and slip-critical connections. * SI Table 1705A.2.1 Items 2b & 2c, 1705A.2.6, 2204A.2; AISC 360-16 
J3.1, J3.2, M2.5 & N5.6; RCSC 2014 Sections 9.2 & 9.3; DSA IR 17-9. 
*“Continuous” or “Periodic” depends on the tightening method used.
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S/A3. WELDING:

Test or Special Inspection Type Performed By Code References and Notes

✔ a. Verify weld filler material identification markings per 
AWS designation listed on the DSA-approved documents 
and the WPS.

Periodic SI 1705A.2.5, Table 1705A.2.1 Items 4 & 5; AWS D1.1 and AWS D1.8 for 
structural steel; AWS D1.2 for Aluminum; AWS D1.3 for cold-formed 
steel; AWS D1.4 for reinforcing steel; DSA IR 17-3.

✔ b. Verify weld filler material manufacturer’s certificate of 
compliance.

Periodic SI DSA IR 17-3.

✔ c. Verify WPS, welder qualifications and equipment. Periodic SI DSA IR 17-3.

S/A4. SHOP WELDING (IN ADDITION TO SECTION S/A3):

Test or Special Inspection Type Performed By Code References and Notes

a. Inspect groove welds, multi-pass fillet welds, single pass 
fillet welds > 5/16", plug and slot welds.

Continuous SI Table 1705A.2.1 Items 5a.1‒4; AISC 360-16 (and AISC 341-16 as 
applicable); DSA IR 17-3.

✔ b. Inspect single-pass fillet welds ≤ 5/16”, floor and roof 
deck welds.

Periodic SI 1705A.2.2, Table 1705A.2.1 Items 5a.5 & 5a.6; AISC 360-16 (and 
AISC 341-16 as applicable); DSA IR 17-3.

✔ c. Inspect welding of stairs and railing systems. Periodic SI 1705A.2.1; AISC 360-16 (and AISC 341-16 as applicable); AWS D1.1 & 
D1.3; DSA IR 17-3.

d. Verification of reinforcing steel weldability 
other than ASTM A706.

Periodic SI 1705A.3.1; AWS D1.4; DSA IR 17-3. Verify carbon equivalent reported 
on mill certificates.

e. Inspect welding of reinforcing steel. Continuous SI Table 1705A.2.1 Item 5b, 1705A.3.1, Table 1705A.3 Item 2, 
1903A.8; AWS D1.4; DSA IR 17-3.
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Test or Special Inspection Type Performed By Code References and Notes

S/A5. FIELD WELDING (IN ADDITION TO SECTION S/A3):

Test or Special Inspection Type Performed By Code References and Notes

✔ a. Inspect groove welds, multi-pass fillet welds, single pass 
fillet welds > 5/16", plug and slot welds.

Continuous SI Table 1705A.2.1 Items 5a.1‒4; AISC 360-16 (AISC 341-16 as 
applicable); DSA IR 17-3.

✔ b. Inspect single-pass fillet welds ≤ 5/16”. Periodic SI Table 1705A.2.1 Item 5a.5; AISC 360-16 (AISC 341-16 as applicable); 
DSA IR 17-3.

c. Inspect end-welded studs (ASTM A-108) installation 
(including bend test).

Periodic SI 2213A.2; AISC 360-16 (AISC 341-16 as applicable); AWS D1.1; DSA IR 
17-3.

d. Inspect floor and roof deck welds. Periodic SI 1705A.2.2, Table 1705A.2.1 Item 5a.6; AISC 360-16 (AISC 341-16 as 
applicable); AWS D1.3; DSA IR 17-3.

e. Inspect welding of structural cold-formed steel. Periodic SI* 1705A.2.5; AWS D1.3; DSA IR 17-3. The quality control provisions of 
AISI S240-20 Chapter D shall also apply. * May be performed by the 
project inspector when specifically approved by DSA.

✔ f. Inspect welding of stairs and railing systems. Periodic SI* 1705A.2.1; AISC 360-16 (AISC 341-16 as applicable); AWS D1.1 & D1.3; 
DSA IR 17-3. * May be performed by the project inspector when 
specifically approved by DSA.

g. Verification of reinforcing steel weldability. Periodic SI 1705A.3.1; AWS D1.4; DSA IR 17-3. Verify carbon equivalent 
reported on mill certificates.

h. Inspect welding of reinforcing steel. Continuous SI Table 1705A.2.1 Item 5b, 1705A.3.1, Table 1705A.3 Item 2, 
1903A.8; AWS D1.4; DSA IR 17-3.
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Test or Special Inspection Type Performed By Code References and Notes

S/A6. NONDESTRUCTIVE TESTING:             

Test or Special Inspection Type Performed By Code References and Notes

a. Ultrasonic Test LOR 1705A.2.1, 1705A.2.5; AISC 341-16 J6.2, AISC 360-16 N5.5; AWS 
D1.1, AWS  D1.8; DSA IR 17-2.

b. Magnetic Particle Test LOR 1705A.2.1, 1705A.2.5; AISC 341-16 J6.2, AISC 360-16 N5.5; AWS 
D1.1, AWS D1.8; DSA IR 17-2.

c. Test LOR

S/A7. STEEL JOISTS AND TRUSSES:

Test or Special Inspection Type Performed By Code References and Notes

a. Verify size, type and grade for all chord and web 
members as well as connectors and weld filler material; 
verify joist profile, dimensions and camber (if applicable); 
verify all weld locations, lengths and profiles; mark or tag 
each joist.

Continuous SI 1705A.2.3, Table 1705A.2.3; AWS D1.1; DSA IR 22-3 for steel joists 
only. 1705A.2.4; AWS D1.3 for cold-formed steel trusses.
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Test or Special Inspection Type Performed By Code References and Notes

S/A8. SPRAYED FIRE-RESISTANT MATERIALS:

Test or Special Inspection Type Performed By Code References and Notes

a. Examine structural steel surface conditions, inspect 
application, take samples, measure thickness and verify 
compliance of all aspects of application with DSA-
approved documents.

Periodic SI 1705A.15, 1705A.1, 1705A.2, 1705A.3, 1705A.4.

b. Test density. Test LOR 1705A.15.1, 1705A.15.5, ASTM E736

c. Bond strength adhesion/cohesion. Test LOR 1705A.15.1, 1705A.15.4, ASTM E605

S/A9. ANCHOR BOLTS AND ANCHOR RODS:

Test or Special Inspection Type Performed By Code References and Notes

a. Anchor Bolts and Anchor Rods Test LOR Sample and test anchor bolts and anchor rods not readily identifiable 
per procedures noted in DSA IR 17-11.

b. Threaded rod not used for foundation anchorage. Test LOR Sample and test threaded rods not readily identifiable per procedures 
noted in DSA IR 17-11.

S/A10. STORAGE RACK SYSTEMS:

Test or Special Inspection Type Performed By Code References and Notes

a. Materials used, to verify compliance with one or more 
of the material test reports in accordance with the 
approved construction documents.

Periodic SI Table 1705A.13.7

b. Fabricated storage rack elements. Periodic SI 1704A.2.5; Table 1705A.13.7
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Test or Special Inspection Type Performed By Code References and Notes

c. Storage rack anchorage installation. Periodic SI ANSI/MH16.1 Section 7.3.2; Table 1705A.13.7

d. Completed storage rack system to indicate compliance 
with the approved construction documents.

Periodic SI* Table 1705A.13.7; * May be preformed by the project inspector when 
specifically approved by DSA.

S/A11. Other Steel

Test or Special Inspection Type Performed By Code References and Notes

a.
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Exempt items given in DSA IR A-22 or the 2019 CBC (including DSA amendments) and those items identified below with a check mark by the 
design professional are NOT subject to DSA requirements for the structural tests / special inspections noted. Items marked as exempt shall 
be identified on the approved construction documents. The project inspector shall verify all construction complies with the approved 
construction documents.

SOILS:

1. Deep foundations acting as a cantilever footing with a design based on minimum allowable pressures per CBC Table 1806A.2 and without a 
geotechnical report for the following cases: A) free standing sign or scoreboard, B) cell or antenna towers and poles less than 35'-0" tall (e.g., lighting 
poles, flag poles, poles supporting open mesh fences, etc.), C) single-story structure with dead load less than 5 psf (e.g., open fabric shade structure), 
or D) covered walkway structure with an apex height less than 10'-0" above adjacent grade.

2. Shallow foundations, etc. are exempt from special inspections and testing by a Geotechnical Engineer for the following cases: A) buildings without 
a geotechnical report and meeting the exception item #1 criteria in CBC Section 1803A.2 supported by native soil (any excavation depth) or fill soil 
(not exceeding 12" depth per CBC Section 1804A.6), B) soil scarification/recompaction not exceeding 12" depth, C) native or fill soil supporting 
exterior non-structural flatwork (e.g., sidewalks, site concrete ramps, site stairs, parking lots, driveways, etc.), D) unpaved landscaping and playground 
areas, or E) utility trench backfill.

CONCRETE/MASONRY:

1. Post-installed anchors for the following: A) exempt non-structural components (e.g., mechanical, electrical, plumbing equipment - see 
item 7 for "Welding" in the Appendix below) given in CBC Section 1617A.1.18 (which replaces ASCE 7-16, Section 13.1.4) or B) interior nonstructural 
wall partitions meeting criteria listed in exempt item 3 for "Welding" in the Appendix below

2. Concrete batch plant inspection is not required for items given in CBC Section 1705A.3.3.2 subject to the requirements and limitations 
in that section.

3. Non-bearing non-shear masonry walls may be exempt from certain DSA masonry testing and special inspection items as allowed per DSA 
IR 21-1. Refer to construction documents for specific exemptions accordingly for each applicable wall condition.

4. Epoxy shear dowels in site flatwork and/or other non-structural concrete.
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CONCRETE/MASONRY:

5. Testing of reinforcing bars is not required for items given in CBC Section 1910A.2 subject to the requirements and limitations 
in that section.

WELDING:

1. Solid-clad and open-mesh fences, gates with maximum leaf span of 10', and gates with a maximum rolling section of 10' all having an apex height 
less than 8’-0” above lowest adjacent grade. When located above circulation or occupied space below, these gates/fences are not located within 1.5x 
gate/fence height (max 8'-0") to the edge of floor or roof.

2. Handrails, guardrails, and modular or relocatable ramps associated with walking surfaces less than 30” above adjacent grade (excluding post base 
connections per the 'Exception' language in Section 1705A.2.1); fillet welds shall not be ground flush.

3. Non-structural interior cold-formed steel framing spanning less than 15'-0", such as in interior partitions, interior soffits, etc. supporting only self 
weight and light-weight finishes or adhered tile, masonry, stone, or terra cotta veneer no more than 5/8" thickness and apex less than 20'-0" in height 
and not over an exit way. Maximum tributary load to a member shall not exceed the equivalent of that occurring from a 10'x10' opening in a 15' tall 
wall for a header or king stud.

4. Manufactured support frames and curbs using hot rolled or cold-formed steel (i.e., light gauge) for mechanical, electrical, or plumbing equipment 
weighing less than 2000# (equipment only) (connections of such frames to superstructure elements using welding will require special inspection as 
noted in selected item(s) for Sections S/A3, S/A4 and/or S/A5 of listing above).

5. Manufactured components (e.g., Tolco, B-Line, Afcon, etc.) for mechanical, electrical, or plumbing hanger support and bracing (connections of such 
components to superstructure elements using welding will require special inspection as noted in selected item(s) for Sections S/A3, S/A4 and/or S/A5 
of listing above).

6. TV Brackets, projector mounts with a valid listing (see DSA IR A-5) and recreational equipment (e.g., playground structures, basketball backstops, 
etc.) (connections of such elements to superstructure elements using welding will require special inspection as noted in selected item(s) for sections 
S/A3, S/A4 and/or S/A5 located in the Steel/Aluminum category of listing above).

7. Any support for exempt non-structural components given in CBC Section 1617A.1.18 (which replaces ASCE 7-16, Section 13.1.4) meeting the 
following: A) when supported on a floor/roof, <400# and resulting composite center of mass (including component's center of mass) ≤4' above 
supporting floor/roof, B) when hung from a wall or roof/floor, <20# for discrete units or <5 plf for distributed systems.
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Name of Architect or Engineer in general responsible charge:

Name of Structural Engineer (When structural design has been delegated):

Signature of Architect or Structural Engineer: Date:

Note: To facilitate DSA electronic mark-ups and identification stamp application, DSA recommends against using secured electronic or digital signatures.

DSA STAMP

Josh Randall - S 4506 (KNA Structural Engineers)

Joshua Smith - C 32284 (Westgroup Designs)
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1. Structural Testing and Inspection: Laboratory Verified Report Form DSA 291

2. Shop Welding Inspection: Laboratory Verified Report Form DSA 291, or, for independently contracting SI, Special Inspection Verified Report Form 
DSA 292

3. Field Welding Inspection: Laboratory Verified Report Form DSA 291, or, for independently contracting SI, Special Inspection Verified Report Form DSA 
292

4. High-Strength Bolt Installation Inspection: Laboratory Verified Report Form DSA 291, or, for independently contracting SI, Special Inspection Verified 
Report Form DSA 292
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GENERAL NOTES:

1. SCHEDULE:

- Grades TK-6
     - Monday - Thursday: 7:40 a.m. - 1:55 p.m. 

- All Classes:
     - Friday/Minimum Days: 7:40 a.m. - 12:04 p.m.

2. NO DELIVERIES:

- Monday - Thursday: 7:40 - 8:40 a.m. / 1:55 - 2:55 p.m. 

- Friday/Minimum Days: 7:40 - 8:40 a.m. / 12:04 - 1:04 p.m.

3. MISC ITEMS:
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ID Task
Mode

Task Name Duration Start Finish

1 VESD - Park View HVAC Improvement 294 days 6/22/23 8/19/24
2 Preconstruction 105 days 10/20/23 3/21/24
3 Design Documents 1 day 10/20/23 10/20/23
4 Bid Documents 4 days 1/26/24 1/31/24
5 Bid Solicitation 10 days 2/1/24 2/14/24
6 Job Walk 1 day 2/13/24 2/13/24
7 Pre-Bid RFI Deadline 1 day 2/16/24 2/16/24
8 Prequalification Deadline 1 day 2/16/24 2/16/24
9 Addenda Deadline 1 day 2/29/24 2/29/24
10 Bid Day 1 day 3/4/24 3/4/24
11 Post Bid Interview 5 days 3/5/24 3/11/24
12 Board Award (3/13 Board Mtg) 1 day 3/13/24 3/13/24
13 Preconstruction Meeting 1 day 3/21/24 3/21/24
14 NTP 1 day 3/14/24 3/14/24
15 Submittal Approval and Procurement264 days 6/22/23 7/8/24
16 Carrier Units - Letter of Intent 1 day 6/22/23 6/22/23
17 Carrier Unit Procurement 200 days 6/22/23 4/5/24
18 Wall Mount Units Submittals 10 days 3/15/24 3/28/24
19 Wall Mount Unit Procurement 70 days 3/29/24 7/8/24
20 Construction 110 days 3/15/24 8/19/24
21 Admin Bldg A&B Units 5 days 4/8/24 4/12/24
22 MPR Bldg Units 5 days 4/15/24 4/19/24
23 Kindergarten Bldg Units 5 days 4/22/24 4/26/24
24 Bldg D Units 5 days 4/29/24 5/3/24
25 Bldg E Units 5 days 5/6/24 5/10/24
26 Portables Wall Mounted Units 5 days 7/9/24 7/15/24
27 Electrical Work 10 days 4/8/24 4/19/24
28 Plumbing Work 10 days 4/22/24 5/3/24
29 Structural Upgrades 30 days 3/15/24 4/25/24
30 Fall Protection 10 days 4/5/24 4/18/24
31 Pre-Test & Balance 5 days 4/19/24 4/25/24
32 Duct & Diffuser Cleaning 10 days 4/26/24 5/9/24
33 Test & Balance 5 days 7/16/24 7/22/24
34 Drywells 10 days 5/6/24 5/17/24
35 Fire Alarm Upgrades 10 days 4/22/24 5/3/24
36 Controls 10 days 7/16/24 7/29/24
37 Project Completion 20 days 7/23/24 8/19/24
38 Commissioning 10 days 7/23/24 8/5/24
39 Punchlist 10 days 7/30/24 8/12/24
40 As Builts 10 days 8/6/24 8/19/24
41 Warranty Documents 10 days 8/6/24 8/19/24

VESD - Park View HVAC Improvement 8/19

Preconstruction 3/21

10/20 Design Documents

1/26 Bid Documents

2/1 Bid Solicitation

2/13 Job Walk

2/16 Pre-Bid RFI Deadline

2/16 Prequalification Deadline

2/29 Addenda Deadline

3/4 Bid Day

3/5 Post Bid Interview

3/13

3/21 Preconstruction Meeting

3/14 NTP

Submittal Approval and Procurement 7/8

6/22 Carrier Units - Letter of Intent

6/22 Carrier Unit Procurement

3/15 Wall Mount Units Submittals

3/29 Wall Mount Unit Procurement

Construction 8/19

4/8 Admin Bldg A&B Units

4/15 MPR Bldg Units

4/22 Kindergarten Bldg Units

4/29 Bldg D Units

5/6 Bldg E Units

7/9 Portables Wall Mounted Units

4/8 Electrical Work

4/22 Plumbing Work

3/15 Structural Upgrades

4/5 Fall Protection

4/19 Pre-Test & Balance

4/26 Duct & Diffuser Cleaning

7/16 Test & Balance

5/6 Drywells

4/22 Fire Alarm Upgrades

7/16 Controls

Project Completion 8/19

7/23 Commissioning

7/30 Punchlist 

8/6 As Builts

8/6 Warranty Documents

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov
January February March April May June July August September October November December January February March April May June July August September October November December

Critical

Critical Split

Critical Progress

Task

Split

Task Progress

Baseline

Baseline Split

Milestone

Summary Progress

Summary

4309 - Park View HVAC Improvement Project
Victor Elementary School District

Bidding & Preliminary Construction Schedule
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